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PAKISTAN INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED 

MINISTRY OF HOUSING & WORKS 

GOVERNMENT OF PAKISTAN 

6TH FLOOR, EXTENSION BLOCK, BAHRIA COMPLEX IV, GIZRI KARACHI 
 

INVITATION OF BIDS THROUGH E-PADS 
 

The Pakistan Infrastructure Development Company Limited (PIDCL), Ministry of Housing & 

Works Government of Pakistan, under the Single Stage Two Envelopes Procurement method, 

as defined in PPRA Rules 36(b) 2004 (as amended), bids are invited through the online E-PADS 

platform. Firms having valid registration with the Pakistan Engineering Council (PEC) in 

appropriate category and specialized field under relevant codes, the Federal Board of Revenue 

(FBR), Sales Tax and other applicable taxes (if any) are eligible to submit bids for the following 

works, in accordance with the detailed Bills of Quantities (BOQs) and specifications provided in 

the tender documents. 
 

Sr. 

No 

Name of Work 

(District ______) 
Bid Security 

NIT 

Cost in Rs: 

(Pak PWD 

2022) 

Date & 

time of 

Submis

sion 

of Bids 

Date & time 

Opening of Bids 

01 

CONSTRUCTION OF BUILDING 

FOR LIBRARY & OFFICES AT 

BLOCK-A PHASE-II 

QASIMABAD, TALUKA 

QASIMABAD, DISTRICT 

HYDERABAD. CONTRACT 

PACAKGE: 

PIDCL/SINDH/PSDP/03/03 
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Prospective bidders can obtain the bidding documents online from (https://eprocure.gov.pk/) by paying a 

non-refundable fee of Rs. 5,000/- payable to Pakistan Infrastructure Development Company Limited in 

shape of Pay Order / CDR (mentioning name of the Contractor’s Firm and in favor of Pakistan 

Infrastructure Development Company Limited). 

 

Bid security in shape of Pay Order / CDR / Bank Guarantees (mentioning name of the Contractor’s Firm 

and in favor of Pakistan Infrastructure Development Company Limited). In case of bogus/fake Pay 

Order / CDR / Bank Guarantee procuring agency shall be liable to blacklist the firm/contractor. Original Pay 

Order / CDR / Bank Guarantee for bid security and tender fee in shape of pay order shall be delivered to 

employer's address before the deadline submission of bid. Late delivered bid security and tender fee will 

lead to mark bid as non-responsive. Scanned copy of bid security and tender fee shall be attached with bid 

to be uploaded on EPADS. 
 

The contractor quoting their bids above NIT Cost shall submit bid security to the extent as per mentioned 

amount of Bid security in shape of Pay Order / CDR / Bank Guarantees. 
 

Bidders are required to submit their bids electronically via the E-Pak Acquisition & Disposal System (E-

PADS) using the upload function. The bid submission must be accompanied by a scanned copy of the 

tender fee, amounting to Rs. 5,000/- and scanned copy of Bid Security. Furthermore, the original sealed 

Tender Fee, Bid Security (Pay Order / CDR / Bank Guarantees) and E-Stamp Paper are to be delivered 

https://eprocure.gov.pk/
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in separate envelopes to the office of the General Manager (Engineering) / Chief  Engineer, PIDCL, 

Cantt, Karachi, before bid submission time. 
 

All bids must be submitted electronically through the E-PADS system; no alternative submission methods 

will be accepted. The bids submitted via E-PADS will be opened in the office of the General Manager 

(Engineering) / Chief  Engineer, PIDCL, Cantt, Karachi in the presence of the Procurement Committee 

and authorized representatives of participating firms who wish to attend in office of the General Manager 

(Engineering) / Chief  Engineer, PIDCL, Cantt, Karachi, before bid submission time. 
 

All other terms and Conditions are given in the bidding documents. However, interested Bidders can obtain 

any further information/clarification from the office of the General Manager (Engineering) / Chief 

Engineer, PIDCL, Cantt, Karachi, before bid submission time. 

 

In case of any unforeseen situation resulting in closure of office on the date of opening or if the Government 

declares Holiday the tenders shall be submitted / opened on the next working day at the same time & 

venue. Any conditional or un-accompanied of the bid security, tender will not be considered in the 

competition. 

 

The procuring agency shall not be held liable for any online errors occurring during the submission or 

opening of bids, nor for technical issues experienced by bidders.  The procuring agency reserves the right 

to reject any bid, in accordance with the relevant provisions of PPRA & may cancel the bidding process at 

any time prior to the acceptance of bid or proposal, as stipulated in rule 33 of said rules. 

 

Office of The General Manager (Engineering) 

Pakistan Infrastructure Development Company Limited (PIDCL) 

Bahria Complex IV, 6th Floor, Ext. Block Gizri, Karachi. 

Telephone: +92-21-35155101, Fax: +92-21-35155102 

www.pidcl.com.pk;info@pidcl.com.pk 

  

http://www.pidcl.com.pk/
http://www.pidcl.com.pk/
mailto:info@pidcl.com.pk
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INSTRUCTIONS TO BIDDERS 

 

(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the 

Contract and will cease to have effect once the Contract is signed.) 

 

A.  GENERAL 

 

IB.1  Scope of Bid 

 

1.1 The Employer as defined in the Bidding Data Sheet hereinafter called “the Employer” 

wishes to receive bids for the construction and completion of works as described in 

these Bidding Documents, and summarized in the Bidding Data Sheet hereinafter 

referred to as the “Works”. 

 

1.2 The successful bidder will be expected to complete the Works within the time specified 

in Appendix-A to Bid. 

 

IB.2 Source of Funds 

 

2.1 The Employer has received development funds from the Federal Government 

source(s) indicated in the Bidding Data Sheet, in Pak. Rupees towards the cost of the 

Works/Project specified in the Bidding Data Sheet and it is intended that proceeds of 

the funds so received will be applied to eligible payments under the Contract for which 

these Bidding Documents are issued. 

 

IB.3 Eligible Bidders 

 

3.1 This Notice Inviting Tenders/Invitation for Bids is open to all bidders meeting the 

following requirements: 

 

a. Duly licensed by the Pakistan Engineering Council (PEC) in the category 

relevant to the nature and value of the Works, and fulfilling all other terms and 

conditions narrated in the Notice Inviting Tender. 

 

IB.4 Eligible Materials, Equipment and Services 

 

4.1 All materials, equipment and services to be supplied under this Contract  shall have  

their  origin  in  eligible  countries described under paragraph 4.4 hereunder. 

 

4.2 For purpose of this Clause, “origin” means the place where the Goods are mined, 

grown or produced or from where the ancillary services are supplied. Goods are 

produced when, through manufacturing, processing or substantial and major 

assembling  of  components,  a  commercially  recognized product  results  that  is  

substantially  different  in  basic characteristics or in purpose or utility from its 

components. 

4.3 The  origin of  Goods  and  Services  is distinct  from  the nationality of the Bidder. 
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4.4 Eligible countries to participate in this bidding process are those  which  have  been  

notified  by  Ministry  of  Interior, Government  of  Pakistan  as  Business  Friendly  

Countries (BVL); information can be accessed through following link: 

http://www.dgip.gov.pk/Files/Visa%20Categories.aspx#L. 

 

IB.5 One Bid per Bidder 

 

5.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who participates in more than one bid (other than alternatives 

pursuant to Clause IB.17) will be disqualified. 

IB.6 Site Visit 

 

6.1 The bidders are advised to visit and examine the Site of Works and its surroundings 

and obtain for themselves on their own responsibility all information that may be 

necessary for preparing the bid and entering into a contract for construction of the 

Works. All cost in this respect shall be at the bidder’s own expense. 

 

6.2 The bidders and any of their personnel or agents will be granted permission by the 

Employer to enter upon his premises and lands for the purpose of such inspection, 

but only upon the express condition that the bidders, their personnel and agents, will 

release and indemnify the Employer, his personnel and agents from and against all 

liability in respect thereof and will be responsible for death or personal injury, loss of 

or damage to property and any other loss, damage, costs and expenses incurred as 

a result of such inspection. 

 

B. BIDDING DOCUMENTS 

 

IB.7 Contents of Bidding Documents  

 

7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause 

IB.9. 

  

1. Instructions to Bidders. 

2. Bidding Data Sheet. 

3.         General Conditions of Contract, Part-I(GCC).  

4. Particular Conditions of Contract, Part-II(PCC). 

5. Specifications – Special Provisions. 

6. Specifications – Technical Provisions. 

7. Forms of Bid and Appendices to Bid. 

8. Bill of Quantities (Appendix-D to Bid). 

9. Form of Bid Security. 

10. Form of Contract Agreement. 

11. Forms of Performance Security and Mobilization Advance Guarantee/Bond 

and Form of Indemnity Bond for Secured Advance. 
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12. Drawings. 

 

7.2 The bidders are expected to examine carefully the contents of all the above 

documents. Failure to comply with the requirements of bid submission will be at the 

Bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially 

responsive to the requirements of the Bidding Documents will be rejected. 

 

IB.8 Clarification of Bidding Documents, 

 

8.1 Any  prospective  Bidder  requiring  any  clarification(s)  in respect of the Bidding 

Documents may notify the Employer in  writing  at  the  Employer’s  address  indicated  

in  the Invitation for Bids. The Employer will respond to any request for  clarification  

which  he  receives  earlier  than  the  period specified  in  the  Bidding  Data,  prior  to  

the  deadline  for submission of bids. 

 

8.2     Copies of the Employer’s response will be forwarded to all purchasers of the Bidding 

Documents, including a description of the enquiry but without identifying its source. 

 

8.3     The  Employer  may,  on his  own  or  at  the  request  of  any prospective Bidder(s), 

hold a pre-bid meeting to clarify issues and to answer any questions on matters related 

to the Bidding Documents. The date, time and venue of pre-bid meeting, if convened,  

are  as  stipulated  in  the   Bidding  Data.  All prospective Bidders or their authorized 

representatives shall be invited to attend such a pre-bid meeting. 

 

8.4     The  Bidders  are  requested  to  submit  questions, if  any,  in writing so as to reach 

the Employer not later than seven (7) days before the proposed pre-bid meeting. 

 

8.5     Minutes  of  the  pre-bid  meeting,  including  the  text  of  the questions raised and the 

replies given, will be transmitted without delay to all purchasers of the Bidding 

Documents. Any modification of the Bidding Documents listed in Sub- Clause IB.7.1 

hereof which may become necessary as a result of  the  pre-bid  meeting  shall  be  

made  by  the  Employer exclusively through the issue of an Addendum pursuant to 

Clause  IB.9  and  not  through  the  minutes  of  the  pre-bid meeting. 

 

8.6     Absence  at  the  pre-bid  meeting  will  not  be  a  cause  for disqualification of a Bidder. 

 

IB.9 Amendment of Bidding Documents 

 

9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

prospective bidder, modify the Bidding Documents by issuing addendum. 

 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-

Clause IB.7.1 hereof and shall be communicated in writing to all purchasers of the 

Bidding Documents. Prospective bidders shall acknowledge receipt of each 

addendum in writing to the Employer. 
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9.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may extend the deadline for submission 

of bids in accordance with Clause IB.20 

 

C. PREPARATION OF BIDS 

 

IB.10  Cost of Bidding 

 

10.1   The   Bidders   shall   bear   all   costs   associated   with   the preparation and 

submission of their respective bids and the Employer will in no case be responsible or 

liable for those costs, regardless of the conduct or outcome of the bidding process. 

 

IB.11 Language of Bid 

 

11.1 The bid and all correspondence and documents related to the bid exchanged by a 

bidder and the Employer shall be in the bid language stipulated in the Bidding Data 

Sheet and Particular Conditions of Contract. Supporting documents and printed 

literature furnished by the bidders may be in any other language provided the same 

are accompanied by an accurate translation of the relevant parts in the bid language, 

in which case, for purposes of evaluation of the bid, the translation in bid language 

shall prevail. 

 

IB.12 Documents Comprising the Bid  

 

12.1   Each Bidder shall: 

(a)    submit duly filled in, signed and stamped Letter of Bid and completed Schedules 

to Bid as required, including priced  Bill  of  Quantities,  in  accordance  with  Clause 

IB.18 hereof; 

(b)    submit Bid Security in accordance with Clause IB.16 hereof; 

(c)    submit    alternative    proposal,    if    permissible    in accordance with Clause 

IB.17; 

(d)  submit  a  written  power  of  attorney  authorizing  the signatory of the Bid to 

act for and on behalf of the Bidder. The name and  position held by each person 

signing  the  authorization  must  be  typed  or  printed below the signature; 

(e)  submit the Qualification Updating Forms duly filled in, signed and stamped 

along with requisite attachments, to establish   that   the   Bidder   continues   

to   meet   the Eligibility and Qualification Criteria set out in the Pre- 

Qualification Documents and as provided in the Section “Evaluation    Criteria    

and    Qualification    Updating Forms”; 

(f)   furnish  a  technical  proposal  taking  into  account  the various Schedules to 

Bid, specially the following:  
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 Schedule-C to Bid,  Proposed Construction Schedule;  

 Schedule-D to Bid,  Method of Performing the Work;  

 Schedule-E to Bid,  List of Major Equipment; 

Schedule-F to Bid,  Organization Chart for Supervisory Staff; 

and other pertinent information, such as mobilization programme, etc. 

12.2   Bids submitted by a joint venture of two (2) or more firms specified in Bidding Data, 

shall comply with the following requirements: 

(a)    the bid, and in case of a successful bid, the Form of Contract Agreement shall 

be signed by all members so as to be legally binding on all partners; 

(b)    one of the joint venture partners shall be nominated as being   in-charge;   and   

this   authorization   shall   be evidenced by submitting a power of attorney signed 

by legally authorized signatories of all the joint venture partners; 

(c)    the partner-in-charge shall always be duly authorized to deal with the Employer 

regarding all matters related with and/or incidental to the execution of Works as 

per the terms and Conditions of Contract and in this regard to incur any and all 

liabilities, receive instructions, give binding undertakings and receive payments 

on behalf of the joint venture; 

(d)    all partners of the joint venture shall at all times and under all circumstances be 

liable jointly and severally for the execution of the Contract in accordance with 

the Contract terms and a statement to this effect shall be included  in  the  

authorization  mentioned  under  Sub- Para(b) above as well as in the Letter of 

Bid and in the Form of Contract Agreement (in case of a successful bid); and 

(e)    a  copy  of  the  agreement  entered  into  by  the  joint venture partners shall be 

submitted with the bid stating the conditions under which it will function, its period 

of duration,   the   persons   authorized   to   represent   and obligate   it   and   

which   persons   will   be   directly responsible for due performance of the  

Contract and can give valid receipts on behalf of the joint venture, the 

proportionate participation and corresponding duties & responsibilities of the 

several firms forming the joint venture, and any other information necessary to 

permit a  full  appraisal  of  its  functioning.  No  amendments/ modifications 

whatsoever in the joint venture agreement shall be agreed to between the joint 

venture partners without prior written consent of the Employer. 

12.3   Bidders  shall also  submit  proposals  of  work  methods  and schedule, in sufficient 

detail to demonstrate the adequacy of the Bidders’ proposals to meet the technical 

specifications and  the  completion  time  referred  to  in  Sub-Clause  IB.1.2 hereof. 

 

IB.13 Bid Prices 

13.1 The price and discount if any quoted by the Bidders in the Letter of Bid and in 

the Bill of Quantity shall conform to the requirement specified below: 

 

13.2   The Bidder shall quote any discounts and the methodology for their application. 
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13.3   If bids are being invited for individual lots (contracts) or for any combination of 

lots, the Bidders can offer discounts for the individual lots (contracts) as well 

as for award of more than one Contract and shall specify in their bid. 

 

13.4   Unless  stated  otherwise  in  the  Bidding  Documents,  the Contract shall be 

for the whole of the Works as described in Sub-Clause  IB.1.1  hereof,  based  

on  the  unit  rates  and/or prices. 

 

13.5   The Bidders shall fill in rates and prices for all items of the Works  described  in  

the  Bill  of  Quantities.  Items  against which no rate or price is entered by a 

Bidder will not be paid for by the Employer when executed and shall be 

deemed covered by rates and prices for other items in the Bill of Quantities. 

 

13.6   All duties, taxes and other levies payable by the Contractor under the Contract, 

or for any other cause, as on the date 28 days prior to the deadline for 

submission of bids shall be included  in  the  rates  and  prices  and  the  total  

Bid  Price submitted by a Bidder. 

 

 Additional/reduced duties, taxes and levies due to subsequent additions  or  

changes  in  legislation  shall  be  reimbursed/ deducted as per Sub Clause 

13.6 [Adjustment for Changes in Laws] of the Conditions of Contract. 

 

13.7   The rates and prices quoted by the Bidders are subject to adjustment   during   

the   performance   of   the   Contract   in accordance    with    the   provisions    

of    Sub-Clause    13.7 [Adjustments for Changes in Cost] of the General 

Conditions of   Contract.   The   Bidders   shall   furnish   the   prescribed 

information for the price adjustment formulae in Schedule-A to Bid, and shall 

submit with their bids such other requisite supporting information if required 

under the said Schedule. 

 

IB.13 Currencies of Bid and Payment 

 

14.1   The unit rates and the prices shall be quoted by the Bidder entirely PKR. 

A Bidder expecting to incur expenditures in other currencies for inputs to the Works supplied 

from outside the Employer’s country (referred to as the “Foreign Currency 

Requirements”) shall indicate in Table III of Schedule-A to Bid the proportion of the 

Bid Price (excluding Provisional Sums) needed by him for the payment of such 

Foreign Currency Requirements; in such case the unit rates and the prices shall be 

quoted by the Bidder in Equivalent PKR.  

 

14.2   The rates of exchange to be used by the Bidder for currency conversion  shall  be  the  

TT  Selling  Rates  published  or authorized by the State Bank of Pakistan prevailing 

on the date  twenty  eight  (28)  days  prior  to  the  deadline  for submission  of  bids.  

Such  rates  shall  be  notified  by  the Employer  not  later  than  fourteen  (14)  days  

prior  to  the deadline for submission of Bids. 
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For the purpose of payments, the exchange rates used in Bid preparation shall apply 

for the duration of the Contract. 

 

IB.15 Bid Validity 
 

15.1 Bids shall remain valid for the period stipulated in the Bidding Data Sheet after the 

Date of Bid Opening specified in Clause IB.23. 
 

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the    

Employer may request that the bidders to extend the period of validity for a specified 

additional period which shall in no case be more than the original bid validity period. 

The request and the responses thereto shall be made in writing. A bidder may refuse 

the request without forfeiting his Bid Security. A bidder agreeing to the request will not 

be required or permitted to modify his bid, but will be required to extend the validity of 

his Bid Security for the period of the extension, and in compliance with Clause IB.15 

in all respects. 

 

IB.16 Bid Security       

 

16.1 Each Bidder shall furnish, as part of his bid, a Bid Security in original form in the 

amount stipulated in the Bidding Data in PKR or an  equivalent  amount  in  a  freely  

convertible currency. 

 

16.2 The Bid Security shall be, at the option of the Bidder, in the form of Call Deposit 

Receipt (CDR)/ Pay Order or a Security issued  in  the  prescribed  form  included  in  

the  Bidding Documents, by (a) a Scheduled Bank in Pakistan or (b) a foreign bank 

duly counter-guaranteed by a Scheduled Bank in Pakistan or (c) an Insurance 

Company listed in the Bidding Data and rated by PACRA/VIS of rating as provided 

in Table below in favour of the Employer valid for a period 14 days beyond  the  Bid  

Validity  date.  The  Bid  Security  of  Joint Venture shall be in the name of Joint 

Venture or Lead/either Firm of the JV or in ratio of shares of the individual JV  

partners, submitting the bid. 

 

 
 

16.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer/Employer’s Representative as non-responsive. 
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16.4  The bid securities of unsuccessful bidders will be returned as promptly as possible, 

but not later than twenty-eight (28) days after the expiration of the period of Bid 

Validity. 

 

16.5 The Bid Security of the successful bidder will be returned when the bidder has 

furnished the required Performance Security and signed the Contract Agreement. 

 

16.6 The Bid Security may be forfeited: 

 

(a) if the bidder withdraws his bid except as provided in IB.22.1; 

(b) if the bidder does not accept the correction of his Bid Price pursuant to IB.28.2 

hereof; or 

(c) In the case of successful bidder, if he fails within the specified time limit to: 

16.7   In case of annulment, all Bids submitted and specially, Bid securities, shall be returned 

to the Bidders within 14 days of annulment. 

 

IB.17 Alternate Proposals by Bidder 

 

17.1 Unless otherwise specified in the Bidding Data, alternative proposal(s) shall not be 

considered. 

 

17.2 Should any bidder consider that he can offer any advantages to the Employer by a 

modification to the designs, specifications or other conditions, he may, in addition to 

his bid to be submitted in strict compliance with the Bidding Documents, submit any 

Alternate Proposal(s) containing (a) relevant design calculations; (b) technical 

specifications; (c) proposed construction methodology; and (d) any other relevant 

details / conditions, provided always that the total sum entered on the Letter of Price 

Bid shall be that which represents complete compliance with the Bidding Documents.  

 

17.3 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 

considered by the Employer as the basis for the award of Contract to such bidder. 

 

IB.18 Format and Signing of Bid 

 

17.1 18.1   Bidders are particularly directed that the amount entered on the Letter of Bid 

shall be for performing the Contract strictly in accordance with the Bidding 

Documents. 

 

18.2  All Schedules to Bid are to be properly completed and signed. 

 

18.3    No alteration is to be made in the Letter of Bid nor in the Schedules thereto except in 

filling up the blanks as directed. If any such alterations be made or if these 

instructions be not fully complied with, the Bid may be rejected. 
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18.4    Each Bidder shall prepare by filling in the forms completely and  without  alterations  

one  (1)  original  and  number  of  copies,  specified  in  the  Bidding  Data,  of  the  

documents comprising the Bid as described in Clause IB.12 and clearly mark them 

“ORIGINAL” and ‘COPY” as appropriate. In the event of discrepancy between them, 

the original shall prevail. 

 

The  Bidder  shall  also  provide  complete  searchable  PDF versions as well as Word, 

Excel, etc., versions of the Bid if so required in the Bidding Data. 

 

18.5    The original of the Bid shall be typed or written in indelible ink and shall be signed by 

a person or persons duly authorized to  sign  on  behalf  of  the  Bidder  pursuant  to  

Sub-Clause IB.12.1(d) hereof. All pages of the Bid shall be initialled and stamped by 

the person or persons signing the bid. 

18.6   The Bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Employer, or as are necessary to correct errors made by 

the  Bidder, in which case such corrections shall be initialled by the person or persons 

signing the Bid. 

 

18.7  Bidders shall indicate in the space provided in the Letter of Bid their full and proper 

addresses at which notices may be legally served on them and to which all 

correspondence in connection with their bids and the Contract is to be sent. 

 

18.8   Bidders should retain a copy of the Bidding Documents and the Bid as their file copy. 

 

18.9   All  documents  executed  outside  Pakistan  required  to  be submitted  with  the  Bid  

must  be  certified  by  Pakistani Embassy in the respective country(ies). 

 

 

D. SUBMISSION OF BIDS  

 

IB.19  Sealing and Marking of Bids 

 

19.1     Each bidder shall submit his bid as under: 

 

 (a) ORIGINAL and each copy of the Bid shall be separately sealed and put in 

separate envelopes and marked as such. 

 

(b) The envelopes containing the ORIGINAL and copies will be put in one sealed    

envelope and addressed / identified as given in IB 19.2 hereof.  

 

(c) The Technical Bid should comprise of documents listed in IB.11.1 (A) and the 

Price Bid should comprise of documents listed in IB.11.1 (B), which shall be 

placed in separate envelopes in accordance with IB 11.1. 

 

19.2     The inner and outer envelopes shall: 
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(a) Be addressed to the Employer at the address provided in the Bidding Data 

Sheet; 

 

(b) Bear the name and identification number of the contract as defined in the 

Bidding Data Sheet; and 

 

(c) Provide a warning not to open before the time and date for bid opening, as 

specified in the Bidding Data Sheet. 

 

19.3 In addition to the identification required in IB 19.2 hereof, the inner envelope shall 

indicate the name and address of the bidder to enable the bid to be returned 

unopened in case it is declared “late” pursuant to Clause IB.21. 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume 

no responsibility for the misplacement or premature opening of the Bid. 

   

IB.20 Deadline for Submission of Bids 

 

20.1       (a) Bids must be received by the Employer at the address specified no later than 

the time and date stipulated in the Bidding Data Sheet. 

 

(b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 

above. Bidders shall bear all expenses incurred in the preparation and delivery 

of bids. No claims will be entertained for refund of such expenses. 

 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed 

bid package. 

 

(d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger. 

 

20.2 The Employer may, at his discretion, extend the deadline for submission of Bids by 

issuing an amendment in accordance with Clause IB.9, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original deadline 

will thereafter be subject to the deadline as extended. 

 

IB.21 Late Bids 

 

21.         (a) Any bid received by the Employer after the deadline for submission of bids   

prescribed in Clause IB.20 will be returned unopened to such bidder.  

 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong 

office shall not be accepted as an excuse for failure to deliver a bid at the 

proper place and time. It shall be the bidder’s responsibility to determine the 
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manner in which timely delivery of his bid will be accomplished either in person, 

by messenger or by mail. 

 

IB.22 Modification, Substitution and Withdrawal of Bids 

 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 

that the modification, substitution or written notice of withdrawal is received by the 

Employer prior to the deadline for submission of bids. 

 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 with 

the outer and inner envelopes additionally marked “MODIFICATION”, 

“SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except 

in accordance with IB.22.1 and 27.2. 

 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids 

and the expiration of the period of bid validity specified in the Form of Bid may result 

in forfeiture of the Bid Security in pursuance to Clause IB.15. 

                          

E.        BID OPENING AND EVALUATION  

IB. 23 Bid Opening 

 

23.1 The  Employer  will  open  the  Bids including  withdrawals, substitution  and  

modifications  made  pursuant  to  Clause IB.22, in the presence of Bidders’ 

representatives who choose to  attend,  at  the  time,  date  and  location  stipulated  

in  the Bidding Data. The Bidders’ representatives who are present shall sign a register 

evidencing their attendance. 

23.2   Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall be 

opened and read out first. Bids for  which  an  acceptable  notice  of  withdrawal  has  

been submitted pursuant to Clause IB.22 shall not be opened. Only bids that are 

opened and read out at Bid opening shall be considered further. 

23.3   The  Bidder’s  name,  total  Bid  Price  and  price  of  any alternative  proposal(s),  any  

discounts,  Bid  modifications, substitution and withdrawals, the presence or absence 

of Bid security, and such other details as the Employer may consider appropriate,  will  

be  announced  by  the  Employer  at  the opening  of  Bids. Only  discounts  and 

alternative  proposalsread out at Bid opening shall be considered for evaluation. The 

Letter of Bid and the Summary Bill of Quantities are to be initialled by representative(s) 

of the Employer attending Bid opening. The Employer shall neither discuss the merits 

of any  Bid  nor  reject  any  Bid  (except  for  late  Bids,  in accordance with Sub-

Clause IB 21.1). 
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23.4   The  Employer  shall  prepare  minutes  of  the  Bid  opening, including  the  information  

disclosed  to  those  present  in accordance with the Sub-Clause IB.23.3.  

 

IB.24 Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation and comparison of bid 

and recommendations for the award of a contract shall not be disclosed to bidders or 

any other person not officially concerned with such process before the announcement 

of bid evaluation report which shall be done at least ten 10 days prior to issue of Letter 

of Acceptance. The announcement to all Bidders will include table(s) comprising read 

out prices, discounted prices, price adjustments made, final evaluated prices and 

recommendations against all the bids evaluated. Any effort by a bidder to influence 

the Employer’s processing of bids or award decisions may result in the rejection of 

such bidder’s bid. Whereas any bidder feeling aggrieved, may lodge a written 

complaint not later than fifteen (15) days after the announcement of the bid evaluation 

report. However, mere fact of lodging a complaint shall not warrant suspension of the 

procurement process. 

 

IB.25 Clarification of Bids 

 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, 

at his discretion, ask any bidder for clarification of his bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing but no 

change in the price or substance of the bid shall be sought, offered or permitted except 

as required to confirm the correction of arithmetic errors discovered by the Employer 

in the evaluation of the bids in accordance with Clause IB.28. 

 

25.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the 

Employer’s request for clarification, its bid may be rejected. 

 

IB.26 Examination of Bids and Determination of Responsiveness 

 

26.1   Prior to the comparison of Bids, the Employer will determine whether   each   Bid   is   

substantially   responsive   to   the requirements of the Bidding Documents. 

 

26.2   The Employer’s determination of a Bid’s responsiveness is to be based on the contents 

of the Bid itself, as defined in Sub- Clause IB.12. 

 

26.3   A  substantially  responsive  Bid  is  one  which  meets  the requirements  of  the  

Bidding  Documents,  without  material deviation,  reservation  or  omission.  A  material  

deviation, reservation or omission is one that, 

(a)  if accepted, would: 

(i)  affect in any substantial way the scope, quality or performance of the Works; 

or 
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(ii) limit  in  any  substantial  way,  inconsistent  with  the Bidding  Documents,  the  

Employer’s  rights  or  the Bidder’s obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Bidders presenting 

substantially responsive Bids. 

26.4   During  the  evaluation  of  Bids,  the  following  definitions apply: 

(a)   “Deviation”   is   a   departure   from   the   requirements specified in the Bidding 

Documents;  

(b)  “Reservation”  is  the  setting  of  limiting  conditions  or withholding     from     

complete     acceptance     of     the requirements specified in the Bidding 

Documents; and 

(c)   “Omission”  is the  failure  to  submit  part  or  all of  the information  or  

documentation  required  in  the  Bidding Documents. 

6.5   The Employer shall examine the technical aspects of the Bid submitted  in  accordance  

with  Sub-Clause  IB.12.1(f),  in particular,   to   confirm   that   all   requirements   stated   

in Specifications have been met without any material deviation, reservation or omission. 

 

26.6   If a Bid is not substantially responsive to the requirements of the Bidding Documents, 

it will be rejected by the Employer, and may not subsequently be made responsive by 

correction or withdrawal of the non-conforming deviation, reservation or omission. 

 

IB.27 Nonmaterial Nonconformities 

 

27.1   Provided that a Bid is substantially responsive, the Employer may waive any 

nonconformities in the Bid. 

 

27.2   Provided that a Bid is substantially responsive, the Employer may request that the 

Bidder submit the necessary information or  documentation,  within  a  reasonable  

period  of  time,  to rectify  nonmaterial  nonconformities  in  the  Bid  related  to 

documentation   requirements.   Requesting   information   or documentation on such 

nonconformities shall not be related to any aspect of the price of the Bid. Failure of 

the Bidder to comply with the request may result in the rejection of its Bid. 

 

27.3   Provided that a Bid is substantially responsive, the Employer shall rectify quantifiable 

nonmaterial nonconformities related to  the  Bid  Price.  To  this  effect,  the  Bid  Price  

shall  be adjusted, for comparison purposes only, to reflect the price of a missing or 

non-conforming item or component, by adding the average price of the item or 

component quoted by other lowest two evaluated substantially responsive Bidders. If 

the price of the item or component cannot be derived from the price of other 

substantially responsive Bids, the Employer shall use a suitable CSR, adjusted to the 

date 28 days earlier to the Bid submission date or its best assessment. 

 

IB.28 Correction of Arithmetic Errors 

 

28.1 Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as follows: 

 



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 25  

 

(a) Where there is a discrepancy between the amounts in figures and in 

words, the amount in words will govern; and  

(b) Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit rate 

as quoted will govern, unless in the opinion of the Employer there is an 

obviously gross misplacement of the decimal point in the unit rate, in 

which case the line item total as quoted will govern and the unit rate will 

be corrected. 

 

28.2 The amount stated in the Letter of Price Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and with the 

concurrence of the bidder, shall be considered as binding upon the bidder. If the bidder 

does not accept the corrected Bid Price, his Bid will be rejected, and the Bid Security 

shall be forfeited in accordance with IB.15.6 (b) hereof. 

 

IB.29 Evaluation and Comparison of Bids 

 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause IB.26. 

 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 

 (a) Making any correction for errors pursuant to Clause IB.27; 

 

(b) Excluding Provisional Sums and the provision, if any, for contingencies 

in the Summary Bill of Quantities, but including competitively priced Day 

work; and 

(c) Making an appropriate adjustment for any other acceptable variation or 

deviation. 

 

29.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in 

Bid evaluation. 

 

29.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may 

require the bidder to produce detailed price analyses for any or all items of the Bill of 

Quantities to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, 

the Employer may require that the amount of the Performance Security set forth in 

Clause IB.32 be increased at the expense of the successful bidder to a level sufficient 

to protect the Employer against financial loss in the event of default of the successful 

bidder under the Contract. 
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IB.30   Abnormally Low Bids 

 

30.1   If the Bid Price of the successful Bidder is more than 15% below the lower of the 

Employer’s estimate of the cost of work to be performed under the Contract or average 

of other lowest two evaluated substantially responsive  Bids,  the Employer may 

require the Bidder to produce detailed price analyses from any  or  all items of  the  

Bill  of Quantities to demonstrate the internal conistency of those prices with the 

construction    methods    and    schedule    proposed.    After evaluation of the price 

analyses, the Employer may require an additional Performance Security by 10% of 

the difference of the Bid Price  as determined hereinabove  upto issuance of Taking  

Over  Certificate  at  the  expense  of  the  successful Bidder to a level sufficient to 

protect the Employer against financial loss in the event of default of the successful 

Bidder under the Contract. The Bids having Bid Price lower than 25% shall be liable 

to be rejected. 

 

IB.31   Unbalanced or Front-Loaded Bids 

 

31.1   If the Bid of the successful Bidder is seriously unbalanced (Front Loaded) in relation to 

the average of other evaluated substantially responsive Bids, the Employer during 

execution of   contract   may   pay   against   measured   quantities   of significantly 

higher quoted line item(s) rate(s) with respect to same line item(s) rate(s) determined 

from the average of other lowest   two   evaluated   substantially   responsive   Bids   

as instructed by the Engineer. The balance line item(s) rate(s) may be paid against 

the same measured quantities at the time of issuance of Taking Over Certificate or as 

instructed by the Engineer. 

F. AWARD OF CONTRACT 

 

IB.32 Award Criteria 

 

32.1 Subject to Clauses IB.33 and IB.39, the Employer will award the Contract to 

the Bidder whose Bid has been determined as most advantageous Bid    

(substantially    responsive    to requirements  of  the  Bidding  Documents  with  

the  lowest evaluated Bid Price) 

 

IB.33 Employer’s Right to Annul the Bidding Process 

 

33.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any 

Bid, and to annul the bidding process and reject all bids, at any time prior to award 

of Contract, without thereby incurring any liability to the affected bidders or any 

obligation except that the grounds for rejection of all bids shall upon request be 

communicated to any bidder who submitted a bid, without justification of grounds. 

Rejection of all bids shall be notified to all bidders promptly. 
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IB.34 Notification of Award 

 

34.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing (“Letter of   Acceptance”) that his 

Bid has been accepted. This letter shall name the sum which the Employer will pay 

the Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Conditions of 

Contract called the “Contract Price”). 

 

34.2 No Negotiation with the bidder having evaluated as lowest responsive or any other 

bidder shall be permitted. however, Employer may have clarification meetings to 

get clarify any item in the bid evaluation report. 

 

34.3 The notification of award and its acceptance by the bidder will constitute the formation 

of the Contract, binding the Employer and the bidder till signing of the formal Contract 

Agreement. 

  

34.4 Upon furnishing by the successful bidder of a Performance Security, the Employer 

will promptly notify the other bidders that their Bids have been unsuccessful and 

return their bid securities. 

 

IB.35 Performance Security 

 

35.1 The successful bidder shall furnish to the Employer a Performance Security in the 

form and the amount stipulated in the Bidding Data Sheet and the Conditions of 

Contract within a period of 28 days after the receipt of Letter of Acceptance. 

 

35.2 Failure of the successful bidder to comply with the requirements of IB.32.1 or IB.33 or 

IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture 

of the Bid Security. 

 

IB.36 Signing of Contract Agreement 

 

36.1     Within 14 days from the date of furnishing of acceptable Performance Security under 

the Conditions of Contract, the Employer will send the successful bidder the Contract 

Agreement in the form provided in the Bidding Documents, incorporating all 

agreements between the parties. 

 

36.2 The formal Agreement between the Employer and the successful bidder shall be 

executed within fourteen (14) days of the receipt of the Contract Agreement by the 

successful bidder from the Employer. 
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IB.37 Integrity Pact 

 

37.12 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in 

the Bidding Documents for all Federal Government procurement contracts exceeding 

Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non-

responsive.  

 

IB.38 Instructions not Part of Contract 

 

38.1 Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the Bid 

or the Contract Documents. 

 

IB.39 Corrupt and Fraudulent Practices 

39.1 The Employer will reject a Bid if it determines that the Bidder recommended for award, 

or any of its personnel, or its agents, or its sub-contractors, service providers, 

suppliers and/or their employees,  has,  directly  or  indirectly,  engaged  in  corrupt, 

fraudulent,  collusive,  coercive,  or  obstructive  practices  in competing for the contract 

under this bidding. 

39.2 The  Employer  will  blacklist  and  hence  forthwith  debar  a Constructor or 

individual, at any time, in accordance with the prevailing Public Procurement Rules 

2004.   
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BDS-1 

 

 

 

[NOTES ON BIDDING DATA SHEET] 

 

This Section is intended to assist the Employer in providing the specific information in relation 

to corresponding clauses in Instructions to Bidders and should be prepared to suit each 

individual contract. 

 

The Employer should provide in the Bidding Data Sheet information and requirements 

specific to the circumstances of the Employer, the processing of the Bid, the applicable rules 

regarding Bid Price and currency, and the Bid evaluation criteria that will apply to the Bids. In 

preparing this section, the following aspects should be checked: 

 

(a) Information that specifies and complements the provisions of section; Instruction to 

Bidders must be incorporated. 

 

(b)  Amendments and/or supplements, if any, to the provisions of Instructions to Bidders, 

necessitated by the circumstances of each individual contract, can be introduced only 

in this section since Instructions to Bidders will remain unchanged. 
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BDS-2 

BIDDING DATA 

 

(This section should be filled in by the Engineer/Employer before issuance of the Bidding 

Documents. The following specific data for the Works to be tendered shall complement, 

amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a 

conflict, the provisions herein shall prevail over those in the Instructions to Bidders.) 

 

Instructions to Bidders  

Clause Reference 

 

1.1 Name of Employer 
 

Chief Executive Officer, 

Pakistan Infrastructure Development Company Limited (PIDCL), 

Ministry of Housing & Works, Government of Pakistan, 

6th Floor Extension Block, Bahria Complex-IV, Gizri, Karachi. 

 

Brief Description of Works 

CONSTRUCTION OF BUILDING FOR LIBRARY & OFFICES AT BLOCK-A PHASE-II 

QASIMABAD, TALUKA QASIMABAD, DISTRICT HYDERABAD. CONTRACT 

PACAKGE: PIDCL/SINDH/PSDP/03/03  

2.1 Source of fund  

PSDP 

 

IB.3 Eligible Bidders 

3.1 Bidding is open to all firms and persons meeting the following requirements: 

a) Valid registration with PEC 2026 in category C-4 or above. 

b) Valid/Active registration with income tax department (NTN Certificates) 

c) Valid /Active Registration with Sales Tax and Registration with SRB 

d) Income Tax return of last 03 years. 

e) Joint venture will not be allowed 

f) Fresh affidavits (E stamp paper) with effect that all documents/particulars/ 

information provided are true and correct. In case of bogus/tempered or false 

information/ certificates produce by the company/firm shall be liable to be 

black listed at any stage on separate E-Stamps paper. 

g) Undertaking on fresh stamp paper (E stamp paper) that firm is not involved 

in any kind of litigation with any departmental rift, abandoned or necessary 
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delay incompletion of any work on separate E-Stamps paper 

h) Fresh affidavit (E stamp paper) to this effect that the firm/contractor have not 

been black listed previously by any executing agency on separate E-Stamps 

paper. 

Note: The affidavits and undertaking required under clauses (f), (g), and (h) 

may be furnished on a single e-Stamp paper of 500 (Five Hundred Rupees),  

having all declarations clearly stated and duly notarized 

i) Financial audit reports (QCR firm ) for the last three years.  

j) The tender should be submitted along with the above required 

documentation/information. If any such required documents/information 

lacking, then the tender will not be considered by the PIDCL and no excuse 

will be entertained. 

 

7.1 The text of Sub-Clause 7.1 is deleted and substituted with the following: 
 

The Bidding Documents are those stated below and should be read in conjunction 

with  

any Addenda issued in accordance with Clause IB.9: 

1. Instructions to Bidders. 

2. Bidding Data Sheet. 

3. General Conditions of Contract, Part-I (GCC).  

4. Particular Conditions of Contract, Part-II (PCC). 

5. Specifications - Special Provisions. 

6. Specifications - Technical Provisions. 

7. Forms of Bid (Technical Bid and Price Bid) and Appendices to Bid. 

8. Bill of Quantities (Appendix-D to Bid). 

9. Form of Contract Agreement. 

10. Bid Security 

11. Form of Performance Security Bank Guarantee (Unconditional) 

12. Drawings 

 

8.1 Time limit for clarification:  

      Delete the text of Sub-Clause 8.1 in its entirety and substitute with the following: 
 

Any prospective bidder requiring any clarification(s) through E-PADs only in respect 

of the Bidding Documents. 

 

Any prospective bidder requiring any clarification(s) during Pre-Bid Meeting is 

scheduled on Monday, 9th March 2026 at 10.00 am is required to submit their queries 

through E-PADs only at least one day prior to the Pre-Bid meeting. 

 

No request for clarification(s) will be entertained if received by the Employer later than 

seven (07) days prior to the date fixed for submission of bids. The Employer’s 

response to any request for clarification will be made not later than three (03) days 

prior to the date fixed for submission of bids.   
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11.1  Bid language is English. 

 

11.3 Bid shall be quoted entirely in Pak. Rupees The payment shall be made in Pak. 

Rupees. 

 

12.1 (A) The Bidder shall submit with its Technical Bid the following documents:  

(a)    Letter of Technical Bid LTB 1 

(b)    Bid Security  (BDS 15) 

(c)    Written Confirmation Authorizing the Signatory  

       of the Bid to Commit the Bidder  (IB.18.5) 

(d)   Pending Litigation Information/Undertaking (BDS 3.1(k,l,m) 

(e)   Special Stipulations (as filled by the Employer) (Appendix-A) 

(f)   Proposed Construction Schedule (Appendix-E) 

(g)   Method of Performing the Work (Appendix-F) 

(h)   List of Critical Plant and Equipment Available (Appendix-G) 

(i)   Construction Camp and Housing Facilities (Appendix-H) 

(j)   List of Sub-Contractors (as required) (Appendix-I) 

(k)   Organization Chart for Supervisory and  

               Construction Staff (technical/non-technical)  (Appendix-K) 

(l)   Integrity Pact (Appendix-L) 

 

(m)   Evidence of Financial Competence/Status including 

        Bank Account Statement and Access to Financial  

 Resources along with Annual Financial Audit Reports (QCR)  

 for the Last Three (03) Years  (Appendix-M) 

       (n)   Past Performance, Current Work Commitments, 

      Qualification and Experience Evaluation/Marking 

 Criteria for Technical Bids (Appendix-N) 

 

12.1 (B) The Bidder shall submit with its Price Bid the following documents:  

(a) Letter of Price Bid  

(b) Bill of Quantities (Appendix –D) 

(c) Estimated Progress Payments (Appendix –J) 

 

13.1 The bidders shall fill in Premium above/below on % Basis for all items of the Works 

described in the Bill of Quantities. Items against which no rate or price is entered by a 

bidder will not be paid for by the Employer when executed and shall be deemed 

covered by rates and prices for other items in the Bill of Quantities in conjunction of 

below; 

 

(a)  A detailed description of the Works, essential technical and performance 

characteristics. 

SH-I BUILDING 
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SH-II WATER SUPPLY & S/I 

SH-III  UNDER GROUND TANK 

SH-IV OVER HEAD TANK 

SH-V ROAD & PATH 

SH-VIII COMPOUND WALL 

SH-XI ELECTRICATION  

 

(b) Specification of PWD 

(c) For details refer BOQ (Schedule of Prices) 

 

14.1 Currency of Bid and Payment 

Bid shall be quoted entirely in Pak. Rupees The payment shall be made in Pak. 

Rupees. 

15.1 Period of Bid Validity 

 90 days. 

15.4 Number of Copies of the Bid to be submitted. 

On E-PADs only 

 

15.6 (a) Employer's Address for the Purpose of Bid Submission 
 

Original Tender Fee (Pay Order), Bid Security (CDR) and Affidavits on E-Stamps 

are to be delivered physically at the office of office of the General Manager 

(Engineering) / Chief Engineer,  PIDCL, Cantt, Karachi /before bid 

submission time.  

 

16.1 Amount of Bid Security 

Rupees Rs. 3,000,000/- in shape of Pay Order / CDR / Bank Guarantees , in case 

of bogus/fake Pay Order / CDR procuring agency shall liable to blacklist the 

firm/contractor 

Bid security in shape of Pay Order / CDR / Bank Guarantees (mentioning name 

of the Contractor’s Firm and in favor of Pakistan Infrastructure Development 

Company Limited). In case of bogus/fake Pay Order / CDR / Bank Guarantee 

procuring agency shall be liable to blacklist the firm/contractor.  

 

Original Pay Order / CDR / Bank Guarantee for bid security and tender fee in 

shape of pay order shall be delivered to employer's address before the deadline 

submission of bid. Late delivered bid security and tender fee will lead to mark bid 

as non-responsive. Scanned copy of bid security and tender fee shall be attached 

with bid to be uploaded on EPADS. 
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Bidders are required to submit their bids electronically via the E-Pak Acquisition & 

Disposal System (E-PADS) using the upload function, no alternative submission 

methods will be accepted. The bid submission must be accompanied by a scanned 

copy of the tender fee, amounting to Rs. 5,000/- and scanned copy of Bid Security. 

Furthermore, the original sealed Tender Fee (Pay Order), Bid Security Pay 

Order / CDR / Bank Guranttee and E-Stamp Paper are to be delivered in 

separate envelopes to the office of the General Manager (Engineering) / Chief 

Engineer, PIDCL, Cantt, Karachi, before bid submission time. 

The bids submitted via E-PADS will be opened in the office of the office of the 

General Manager (Engineering) / Chief Engineer, PIDCL, Cantt, Karachi, 

before bid submission time in the presence of the Procurement Committee and 

authorized representatives of participating firms who wish to attend in the office 

of the General Manager (Engineering) / Chief Engineer, PIDCL, Cantt, 

Karachi, before bid submission time. 

All other terms and Conditions are given in the bidding documents. However, 

interested Bidders can obtain any further information/clarification from the office of 

the office of the General Manager (Engineering) / Chief Engineer, PIDCL, 

Cantt, Karachi, before bid submission time. 

In case of any unforeseen situation resulting in closure of office on the date of 

opening or if the Government declares Holiday the tenders shall be submitted / 

opened on the next working day at the same time & venue. Any conditional or un-

accompanied of the bid security, tender will not be considered in the competition. 

The procuring agency shall not be held liable for any online errors occurring during 

the submission or opening of bids, nor for technical issues experienced by 

bidders.  The procuring agency reserves the right to reject any bid, in accordance 

with the relevant provisions of PPRA & may cancel the bidding process at any time 

prior to the acceptance of bid or proposal, as stipulated in rule 33 of said rules. 

 

8.1 Pre-Bid Meeting 

Pre bid meeting is scheduled on Monday, 9th March 2026 at 10.00 am for 

clarification and details at the office of the General Manager (Engineering) / 

Chief Engineer,  PIDCL, Cantt, Karachi, before bid submission time. 

20.1 Deadline for Submission of Bids 

 

As per NIT 

 

 Venue, Time, and Date of Bid Opening 
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Venue: office of the General Manager (Engineering) / Chief Engineer,  

PIDCL, Cantt, Karachi, before bid submission time. 

 

32.1 Award 

 Add following as the second para in IB 29.1 

If two (02) or more bidders are found to be tied at the lowest evaluated bid price 

and are otherwise responsive and qualified, the tie shall be broken using the 

following methods in order of priority: 

 Voluntary Settlement The tied lowest bidders may reach a voluntary 

settlement among themselves. This is subject to the written consent of all such 

tied bidders and the formal approval of the Competent Authority. 

 Drawing of Lots In cases where two (02) or more bidders are tied, the decision 

shall be made through the drawing of lots. 

The process must be conducted transparently in the presence of the concerned 

bidders or their authorized representatives. A formal proceeding/minutes of the 

event shall be recorded and signed for record and audit purposes." 

 

35.1  Performance Security 

 

Add following as the second para in IB Clause 35.1 

The successful bidder shall furnish to the Employer a Performance Security in 

the form of Bank Guarantee 10% of the contract amount mentioned in Letter of 

Acceptance within a period of Twenty-Eight (28) days after the receipt of Letter 

of Acceptance. 
 

  Requirement of Additional Performance Security  
   
  "Bidders are cautioned that if the Evaluated Bid Price is found to be more than 

10% below the Engineer’s Estimate, the successful bidder shall be required to 
submit an Additional Performance Security (APS) in the form of Bank Guarantee.  

 
  The amount of Additional Performance Security in the form of Bank Guarantee 

shall be equal to the 100% i.e. difference between the below 10% of Engineer’s 
Estimate and the Evaluated Price.  

 
  Failure to provide the Additional Performance Security within Twenty-Eight (28) 

days after the receipt of the Letter of Acceptance (via any mode of 
communication) shall result in the rejection of the bid and forfeiture of the Bid 
Security. 

 
  Additional Performance Security will be released after the payment of the last 

IPC. 
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Letters of Technical Bid/Price Bid, 

and  

Appendices to Bid 
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LTB-1 

Letter of Technical Bid 

 Date:  ......................................  

 Bid Reference No:  ......................................  

(Name of Contract/Works) 

 

To: ................................................................................................................................  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, 

including Addenda issued in accordance with Instructions to Bidders (IB.9); 

 

(b) We offer to execute and complete in conformity with the Bidding Documents the 

following Works:   

 

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period 

of ninety (90) days from the date fixed for the bid submission deadline in 

accordance with the Bidding Documents, and it shall remain binding upon us and 

may be accepted at any time before the expiration of that period; 

 

(d) As security for due performance of the undertakings and obligations of our Bid, 

we submit herewith a Bid Security, in the amount specified in Bidding Data Sheet, 

which is valid (at least) 28 days beyond validity of Bid itself. 

 

(e) We are not participating, as a Bidder or as a Subcontractor, in more than one bid 

in this bidding process, other than alternative offers submitted in accordance with 

IB.16 (as applicable).  

 

(f) We agree to permit Employer or its representative to inspect our accounts and 

records and other documents relating to the bid submission and to have them 

audited by auditors. This permission is extended for verification of any information 

provided in our Technical Bid which comprises all documents enclosed herewith 

in accordance with IB.11.1 of the Bidding Data Sheet. 

Name ______________________________________ In the capacity of 

___________________________________________________________________ 

Signed________________________________________________________________

______________________________________________________________________

_______ 

 

Duly authorized to sign the Bid for and on behalf of 

_________________________________ 
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Date______________________ 

 

Address_________________________________________    
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LPB-1 

Letter of Price Bid 

 

 

 Date:  ......................................  

 Bid Reference No:  ......................................  

 (Name of Contract/Works) 

 

 

To: ................................................................................................................................  

 

 

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, 

including Addenda issued in accordance with Instructions to Bidders (IB.9); 

 

 

(b) The total price of our Bid, excluding any discounts offered in item (c) below is:   

  

  

 

(c) The discounts offered and the methodology for their application are:   

  

 

 

(d) Our Bid shall be valid for a period of ninety (90) days from the date fixed for the 

bid submission deadline in accordance with the Bidding Documents, and it shall 

remain binding upon us and may be accepted at any time before the expiration 

of that period; 

 

 

(e) If our Bid is accepted, we commit to obtain a Performance Security in accordance 

with the Bidding Documents; 
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LPB-2 

(f) We understand that this Bid, together with your written acceptance thereof 

included in your notification of award, shall constitute a binding contract between 

us, until a formal contract is prepared and executed and we do hereby declare 

that the Bid is made without any collusion, comparison of figures or arrangement 

with any other bidder for the Works. 

 

(g) We understand that you are not bound to accept the lowest evaluated bid or any 

other bid that you may receive. 

 

(h) We agree to permit Employer or its representative to inspect our accounts and 

records and other documents relating to the bid submission and to have them 

audited by auditors. This permission is extended for verification of any information 

provided in our Technical Bid which comprises all documents enclosed herewith 

in accordance with IB.11.1 of the Bidding Data Sheet. 

 

(i) If awarded the contract, the person named below shall act as Contractor’s     

Representative. 

 

Name  ..........................................................................................................................  

In the capacity of  .........................................................................................................  

Signed  ........................................................................................................................ 

 ....................................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  ....................................................  

Date  .......................................................................................................................... .. 

Address……………………………………………………………………………………..   

  

 

 

 

Witness: 

 

Signature: …………………………………………………………………………. 

Name: ……………………………………………………………………………… 

Address:……………………………………………………………………………. 

Occupation: ………………………………………………………………………… 
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BA-1 

Appendix-A to Bid 

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

 

1. Engineer’s Authority to issue 

Variation in an emergency 

3.2 02% of the Contract Price stated in the 

Letter of Acceptance. 

2 Variation 3.2 No approval is required by the Engineer 

if the amount needed is up to or less 

than 05% of the Contract Price. 

3. Law applicable 1.4 The law to be applied is the law of 

Islamic Republic of Pakistan.  

4. Amount of Performance Security 4.2 10% of Contract Price stated in the 

Letter of Acceptance. 

5 Additional Performance Security 

(APS) 

4.2.4 Any Bid Price below the Engineer’s 

Estimate. 

Amount: 100% of the difference 

between the Engineer's Estimate and 

the Quoted Price. 

6. Time for Furnishing Programme 8.3 Within fourteen (14) days from the date 

of receipt of Letter of Award/Work order. 

7 Minimum amount of Third-Party 

Insurance 

19.2 Rs. 300,000/- per occurrence with 

number of occurrences unlimited. 

8. Time for Commencement 8.1 Within fourteen (14) days from the date 

of receipt of Engineer’s Notice to 

Commence which shall be issued within 

fourteen (14) days after signing of 

Contract Agreement. 

9. Time for Completion 1.1.20 Three Hundred & Sixty Days (360) days 

(12 months) from the date of receipt of 

Notice to Commence. 

10. Amount of Liquidated Damages 8.7 

8.8 

Rs. 0.2% of the Contract Price for each 

day of delay in completion of the Works 

subject to a maximum of ten percent 

(10%) of Contract Price stated in the 

Letter of Acceptance. 

11. Defects Notification Period (DNP) 11.1 Twelve (12) months from the effective 

date of the Taking Over Certificate. 

12 Advance Payment  14.2 15% of Contract Price is stated in the 

Letter of Acceptance. 

13. Percentage of Retention Money 14.3 Ten percent (10%) of the amount of 

Interim Payment Certificate/Running 

Bill. 
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14. Limit of Retention Money 14.3 Five percent (5%) of Contract Price 

stated in the Letter of Acceptance. 

15. Minimum amount of Interim 

Payment Certificates (Running 

Bills) 

14.6 Rupees Five million (Rs. 3,000,000/-) 

depending upon the quantum of 

executed work as per stipulated 

specifications and availability of funds.  

16. Time of Payment from the delivery 

of Engineer’s Interim Payment 

Certificate to the Employer. 

14.7 Twenty-eight (28) days. 

17 Price adjustment /Escalation Under 

Clause 

70 

Yes  

 

 

Authorized Signature and Official Seal: ………………………………………………………. 

Name: …………………………………….………………………………………………………. 

Date: …………………………………….………..……………………………………………….  
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BB-1 

Appendix-B to Bid 

 

FOREIGN CURRENCY REQUIREMENTS 

(If required and only in case of International Bidding) 

 

 

 

 

 

 

 

 

 

 

 

NOT APPLICABLE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Authorized Signature and Official Seal: ………………………………………………………. 

Name: …………………………………….………………………………………………………. 

Date: …………………………………….………..……………………………………………….  
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BC-1 

Appendix-C to Bid 

 

PRICE ADJUSTMENT UNDER CLAUSE 70 OF CONDITIONS OF CONTRACT 

                                  

 

 

The source of indices and the weightages or coefficients for use in the 

adjustment formula under Clause 70 shall be as follows: 

  

 
Cost 
Elemen
t 

Descript
ion 

Weightages Applicable index 

1 2 3 4 

(i) Fixed Portion 0.35  

(ii) Local Labour (Skilled & Unskilled 
) With unskilled as representative 
items. 

0.07 Government of Pakistan
 (GP) 
Federal Bureau of Statistics 
(FBS) Monthly Statistical 
Bulletin. 

(iii) Cement – in bags. Portland cement 
shall be considered representative 

items for all types of cement. 

0.12 “  “  “ 

(iv) Reinforcing Steel. ½
 “diameter round 

bar is the representative item 

for all types of steel to be used in 

this project. 

0.24 “  “  “ 

(v) High Speed Diesel (HSD) 0.10 “  “  “ 

(vi) Bricks 0.07 . 

(vii) Bitumen --- “  “  “ 

(viii)   Sand 0.05 “ “  “  

 Total 1.000 “ “  “  

 

 

 

 

 

 

 

 

 

 

Authorized Signature and Official Seal: …………………………………………………………. 

Name: …………………………………….………………………………………………………. 

Date: …………………………………….………..……………………………………………….  
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                                                                                                                                         BD-1 

Appendix-D to Bid 

BILL OF QUANTITIES 

 

A. Preamble 

 

1. The Bidder shall quote premium in the form of percentage above or below the price 

put to bid and given in the Summary of Estimate/Bill of Quantities.    

2. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

 

3. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work executed and measured at the Site of Works, and verified by the 

Engineer, and valued at the rates and prices quoted in the priced Bill of Quantities, 

where applicable, and otherwise at such rates and prices as the Engineer may fix in 

accordance with provisions of the Contract. 
 

4. The rates and prices quoted in the priced Bill of Quantities shall, except insofar as it 

is otherwise provided under the Contract, include all costs of Contractor’s plant, 

labour, supervision, materials, execution, insurance, profit, taxes and duties, together 

with all general risks, liabilities and obligations set out or implied in the Contract. 

Furthermore, all duties, taxes and other levies payable by the Contractor under the 

Contract, or for any other cause, as on the date twenty-eight (28) days prior to 

deadline for submission of Bids, shall be included in the percentage and the total Bid 

Price quoted by the Bidder. 
 

5. The items mentioned in the Bill of Quantities consist of furnishing all plant, labour, 

equipment, machinery, appliances, materials, fittings, fixtures, fabrication, erection, 

and installation required for completing the item/Works.    
  

6. The whole cost of complying with the provisions of the Contract shall be included in 

the rates and prices quoted in the priced Bill of Quantities and shall be deemed to be 

included in the percentage quoted the Bidder. Where no items are provided, the cost 

shall be deemed to be distributed among the rates and prices entered for the related 

items of the Works. 

 

7. General directions and description of work and materials are not necessarily repeated 

nor summarised in the Bill of Quantities. References to the relevant sections of the 

Bidding Documents shall be made before quoting rates in the priced Bill of Quantities. 

 

Authorized Signature and Official Seal: …………………………………………………………. 

Name: …………………………………….………………………………………………………. 

Date: …………………………………….………..……………………………………………….  
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BD-2 

 

Appendix-D to Bid 

Name of Work: 

CONSTRUCTION OF BUILDING FOR LIBRARY & OFFICES AT BLOCK-A PHASE-II 

QASIMABAD, TALUKA QASIMABAD, DISTRICT HYDERABAD. CONTRACT 

PACAKGE: PIDCL/SINDH/PSDP/03/03  

SCHEDULE OF PRICES 

S.No Description % Amount (Rs) 

1 SH-I BUILDING  65312157 

2 SH-II WATER SUPPLY.  3076843 

3 SH-III COMPOUND WALL  8533627 

4 SH-IV OVER HEAD TANK  772704 

5 SH-V UNDER GROUND TANK  775492 

6 SH-VI ROAD & PATH  742352 

7 SH-VII FUNITURE  3975299 

8 SH-VIII ELECTRICATION   9065262 

 Total (SH-I – SH-VIII)  92253737/- 

To be filled by the Bidder 

  Above / Below  

1 SH-I BUILDING   

2 SH-II WATER SUPPLY.   

3 SH-III COMPOUND WALL   

4 SH-IV OVER HEAD TANK   

5 SH-V UNDER GROUND TANK   

6 SH-VI ROAD & PATH   

7 SH-VII FUNITURE   

8 SH-VIII ELECTRICATION    

 Total (SH-I – SH-VIII)   

 

Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid). 

(In Rupees ____________________) 

 

GENERAL MANAGER ENGINEERING  

PAKISTAN INFRASTRUCTURE DEVELOPMENT COMPANY LIMITED (PIDCL) 

(Signature & Stamp) 
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NAME 

OF 

WORK 

:-   

CONSTRUCTION OF BUILDING FOR LIBRARY & OFFICES AT BLOCK-A 

PHASE-II QASIMABAD, TALUKA QASIMABAD, DISTRICT HYDERABAD. 

CONTRACT PACAKGE: PIDCL/SINDH/PSDP/03/03  

 

  

Page & 

Item 

No. 

Name of Description Qty: Rate Unit Amount 

        

 SH-I BUILDING       

       

1 Excavation for foundation 

trenches and drains in wet silt 

clay or mud and back filling the 

excavated material in foundation 

trenches, plinth or under floor 

including breaking clods, 

watering, consolidation by 

ramming in layers not exceeding 

9 inches (229 mm) in depth to 

full compaction, dressing and 

disposal of surplus excavated 

stuff as directed lead upto one 

chain (30.5 R.m) and lift upto 5 

feet (1.52 m). 

17423.00 2,755.25  % Cft 480047 /- 

.P-40 Cft  (Hundrd 

cubic 

feet) 

  

I-04     

     

      

      

      

2 Supplying, stacking, spreading 

and filling stones of required 

size to required slope from 

approved quarries in plinth or 

under floor including filling voids 

with spawl and chips and 

consolidation by ramming layers 

not exceeding 9 inches (229 

mm) in depth to full compaction 

lift upto 5 feet (1.52 m). 

     

P-49 4332.00 4,562.87  % Cft 197664 /- 

I-12 Cft  (Hundrd 

cubic 

feet) 

  

     

     

     

       

3 Bailing or pumping out sub-soil 

water during excavation, 

concreting, cast in situ concrete 

or masonry work in foundation 

etc. (only three operations to be 

51560.00 632.50  % Cft 326117 /- 

P-44 Cft  (Hundrd 

cubic 

feet) 

  

I-40     
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 allowed, trench volume under 

water to be measured first time 

for excavation, second time for 

concreting, and third time for 

cast in situ concrete or masonry 

work in foundaton etc,. 

    

      

       

4 Providing and laying 1:4:8 ( 1 

cement 4 sand and 8 coarse 

aggregate) cement concrete 

using graded stone ballast   2 

inches  and down gauge in 

foundation including leveling, 

compacting and curing etc. 

complete.   

2297.00 21744.25 % Cft 499465 /- 

 P-52 Cft  (Hundrd 

cubic 

feet) 

  

I-13     

     

      

5 Providing and laying reinforced 

cement concrete using crushed 

graded bajri 3/4 inch (19 mm) 

and down gauge having a 

minimum works cube crushing 

strength of 3000 Ibs. per sq inch 

(15.52 N/mm2 ) at 28 days with 

a mix not leaner than 1:2:4 in 

column footing of required 

shape including form work and 

its removal, compacting and 

curing etc. complete but 

excluding the cost of 

reinforcement, in foundation 

basement and plinth  

6258.00 38098.77 % Cft 2384221 /- 

 P-

173+19

5 

Cft  (Hundrd 

cubic 

feet) 

  

I-1+136     

     

     

      

      

       

6 Providing and laying reinforced 

cement concrete using crushed 

graded bajri 3/4 inch (19 mm) 

and down gauge having a 

minimum works cube crushing 

strength of 3000 Ibs. per sq inch 

(15.52 N/mm2) at 28 days with a 

mix not leaner than 1:2:4 in 

columns of square or 

rectangular shape of regular 

section including form work and 

583.00 41920.62 % Cft 244397 /- 

 P-

173+19

5 

Cft  (Hundrd 

cubic 

feet) 

  

I-4+136     
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its removal, compacting and 

curing etc. but excluding the 

cost of reinforcement, in 

foundation basement and plinth . 

       

       

7 Providing and laying reinforced 

cement concrete using crushed 

graded bajri 3/4 inch (19 mm) 

and down gauge having a 

minimum works cube crushing 

strength of 3000 Ibs. per sq inch 

(15.52 N/mm2) at 28 days with a 

mix not leaner than 1:2:4 in 

columns of circular shape of 

uniform section including form 

work and its removal, 

compacting and curing etc. but 

excluding the cost of 

reinforcement, in foundation 

basement and plinth  

19.00 48802.2 % Cft 9272 /- 

 P-

173+19

5 

Cft  (Hundrd 

cubic 

feet) 

  

I-5+136     

     

     

     

      

       

8 Providing and laying first class 

solid burnt brick masonry set in 

cement mortar 1:6 in straight or 

curved walls more than 13-1/2 

inches (343 mm) thick including 

scaffolding, raking out Joints 

and curing etc. Complete in 

foundation, basement and plinth 

(foundation and basement 

masonry upto 5 feet (1.52 

Ru.m.) depth and plinth upto 4 

feet (1.2 Ru.m.) height from 

ground level) . 

194.00 36129.72 % Cft 70092 /- 

 P-132 Cft  (Hundrd 

cubic 

feet) 

  

I-1     

     

     

     

       

9 Providing and laying first class 

solid burnt brick masonry set in 

cement mortar 1:6 in straight or 

curved walls more than 13-1/2 

inches (343 mm) thick including 

scaffolding, raking out Joints 

and curing etc. Complete in 

924.00 42277.85 % Cft 390647 /- 

 P-

132+13

6 

Cft  (Hundrd 

cubic 

feet) 

  

I-2+36     
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foundation, basement and plinth 

(foundation and basement 

masonry upto 5 feet (1.52 

Ru.m.) depth and plinth upto 4 

feet (1.2 Ru.m.) height from 

ground level). (in steps) 

       

10 Providing and laying first class 

solid burnt brick masonry set in 

cement mortar 1:6 in straight or 

curved walls 9" to 13-/2 inches 

(228 mm to 343 mm) thick 

including scaffolding, raking out 

Joints and curing etc. complete 

in foundation, basement and 

plinth (foundation and basement 

masonry upto 5 feet (1.52 

Ru.m.) depth and plinth upto 4 

feet (1.2 Ru.m.) height from 

ground level) . 

1510.00 38582.85 % Cft 582601 /- 

P-132 Cft  (Hundrd 

cubic 

feet) 

  

I-2     

     

     

     

       

11 Providing and laying reinforced 

cement concrete using crushed 

graded boulders 3/4 inch (19 

mm) and down gauge having a 

minimum works cube crushing 

strength of 3000 Ibs.. per sq 

inch (20.69 N/mm2) at 28 days 

with a mix not leaner than 1:2:4 

in plinth beams of required 

shape and design including form 

work and its removal, 

compacting and curing etc. but 

excluding the cost of 

reinforcement, tn foundation 

basement and plinth  

2661.00 40365.27 %Cft 1074120 /- 

 P-

174+19

5 

Cft  (Hundrd 

cubic 

feet) 

  

I-8+136     

     

     

      

      

       

12 Supplying stacking and filling 

sand of approved quality from 

outside sources in foundation, 

trenches, plinth or under floor, 

etc. including dressing, watering 

and consolidation by ramming in 

13956.67 4869.94 % Cft 679681 /- 

P-49 Cft  (Hundred 

cubic 

feet) 

  

I-09     
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 layers not exceeding 9 inches 

(229 mm) in depth to full 

compaction and lift upto 5 feet (1 

.52 m). 

    

       

       

13 Providing and laying 1:4:8 

cement concrete bed under 

floors using graded stone ballast 

1 inche (25 mm) and down 

gauge with levelling and 

ramming, watering and curing 

etc. complete.. 

1805.00 22036.75 % Cft 397763 /- 

P-231 Cft  (Hundred 

cubic 

feet) 

  

I-02     

     

       

14 Providing and laying first class 

solid burnt brick masonry set in 

cement mortar 1:6 in straight or 

curved walls 9 to 13-1/2 inches 

(229 mm to 343 mm) thick 

including scaffolding, raking, out 

joints and curing etc. complete 

in ground floor superstructure . 

5760.00 41260.97 % Cft 2376632 /- 

P-135 Cft  (Hundrd 

cubic 

feet) 

  

I-25     

     

       

       

P-

135+14

0 

(B) First Floor 4974.00 43602.06 % Cft 2168766 /- 

I-25+70  Cft  (Hundrd 

cubic 

feet) 

  

      

      

       

       

P-

135+14

0 

( C) 2nd Floor 401.00 45455.56 % Cft 182277 /- 

I-

25+70+

71 

 Cft  (Hundrd 

cubic 

feet) 
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15 Providing and laying first class 

solid burnt brick masonry set in 

cement mortar 1:6 in straight or 

curved walls 4-1/2 inches  and 

less in thickness including 

scaffolding, raking, out joints 

and curing etc. complete in 

ground floor superstructure 

.(Ground Floor) 

208.00 44318.47 % Cft 92182 /- 

P.135 Cft  (Hundred 

cubic 

foot) 

  

I-26     

     

       

P-

135+14

0 

(B) 1st Floor 1829.00 46659.56 % Cft 853403 /- 

I-26+70  Cft  (Hundred 

cubic 

foot) 

  

      

      

       

P-

135+14

0 

( C) 2nd Floor 282.00 48513.06 % Cft 136807 /- 

I-

26+70+

71 

 Cft  (Hundred 

cubic 

foot) 

  

      

      

16 Providing and laying reinforced 

cement concrete using crushed 

graded bajri 3/4 inch (19 mm) 

and down gauge having a 

minimum works cube crushing 

strength of 3000 Ibs. per sq inch 

(15.52 N/mm2) at 28 days with a 

mix not leaner than 1:2:4 in 

columns of square or 

rectangular shape of regular 

section including form work and 

its removal, compacting and 

curing etc. but excluding the 

cost of reinforcement, in 

1152.00 52698.67 % Cft 607089 /- 

 P-

176+19

5 

Cft  (Hundrd 

cubic 

feet) 

  

I-

24+136 
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foundation basement and plinth 

.(Ground Floor) 

      

 P-

176+19

5+188 

(B) First Floor 1056.00 55510.13 % Cft 586187 /- 

I-

24+136

+92 

 Cft  (Hundrd 

cubic 

feet) 

  

      

       

 P-

176+19

5+188+

189 

( C) 2nd  Floor 60.00 57720.72 % Cft 34632 /- 

I-

24+136

+92+93 

 Cft  (Hundrd 

cubic 

feet) 

  

      

      

       

17 Providing and laying reinforced 

cement concrete using crushed 

graded bajri 3/4 inch (19 mm) 

and down gauge having a 

minimum works cube crushing 

strength of 3000 Ibs. per sq inch 

(15-52 N/mm2 ) at 28 days with 

a mix not leaner than 1:2:4 in 

circular pillars of regular 

including form work and its 

removal, compacting and curing 

etc. but excluding the cost of 

reinforcement, in ground floor 

201.00 52524.88 % Cft 105575 /- 

 P-

176+19

5 

Cft  (Hundred 

cubic 

foot) 

  

I-

25+136 

    

     

     

      

      

18 Providing and laying reinforced 

cement concrete using screened 

graded bajri 3/4 inch (19 mm) 

and down gauge having a 

minimum works cube crushing 

strength of 2250 Ibs. per sq inch 

(15.52 N/mm2 ) at 28 days with 

3014.00 47322.89 % Cft 1426312 /- 

 P-

179+19

5 

Cft  (Hundred 

cubic 

foot) 

  

I-

38+136 
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 a mix not leaner than 1:2:4 in 

straight beams, lintels cantilever 

beams of required shape or 

section including form work and 

its removal, compacting and 

curing etc. complete but 

excluding the cost of 

reinforcement, in basement and 

ground floor. 

    

      

       

 P-

179+19

5+188 

(B) First Floor 2146.00 50134.35 % Cft 1075883 /- 

I-

38+136

+92 

 Cft  (Hundred 

cubic 

foot) 

  

      

       

 P-

179+19

5+188+

189 

(C ) 2nd Floor 36.00 52344.94 % Cft 18844 /- 

I-

38+136

+92+93 

 Cft  (Hundred 

cubic 

foot) 

  

      

       

19 Providing and laying reinforced 

cement concrete using crushed 

graded bajri 3/4 inch (19 mm) 

and down gauge having a 

minimum works cube crushing 

strength of 3000 Ibs. per sq inch 

(15.52 N/mm2 ) at 28 days with 

a mix not leaner than 1:2:4 in 

ordinary cantilevered slab 3 

inches (76 mm) thick including 

form work and its removal 

compacting and curing etc. 

complete but excluding the cost 

of reinforcement, in basement 

plinth and ground floor  

85.00 57783.23 % Cft 49116 /- 

 P-

183+19

5 

Cft  (Hundred 

cubic 

foot) 

  

I-

58+136 
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 P-

183+19

5+188 

(B) First Floor 85.00 60594.69 % Cft 51505 /- 

I-

58+136

+92 

 Cft  (Hundred 

cubic 

foot) 

  

      

 P-

183+19

5+188+

189 

( c) 2nd Floor 2.00 62805.28 % Cft 1256 /- 

I-

58+136

+92+93 

 Cft  (Hundred 

cubic 

foot) 

  

       

20 Providing and laying reinforced 

cement concrete using crushed 

graded bajri 3/4 inch (19 mm) 

and down gauge having a 

minimum works cube crushing 

strength of 3000 Ibs. per sq inch 

(15.52 N/mm2 ) at 28 days with 

a mix not leaner than 1:2:4 in 

straight stairs and landing of 

required section including form 

work and its removal, 

compacting and curing etc. 

complete but excluding the cost 

of reinforcement, in basement 

plinth and ground floor. 

146.00 57830.03 % Cft 84432 /- 

 P-

181+19

5 

Cft  (Hundred 

cubic 

foot) 

  

I-

50+136 

    

     

     

      

      

 P-

181+19

5+188 

(B) First Floor 146.00 60641.49 % Cft 88537 /- 

I-

50+136

+92 

 Cft  (Hundred 

cubic 

foot) 

  

       

21 Providing and faying reinforced 

cement concrete using Crushed 

graded boulders 3/4 inch (19 

mm) and down gauge having a 

minimum works cube crushing 

strength of 3000 Ibs. per sq inch 

2903.00 45586.77 % Cft 1323384 /- 

 P-

182+19

5 

Cft  (Hundred 

cubic 

foot) 

  

I-

56+136 
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 (20.69 N/mm2 ) at 28 days with 

a mix not leaner than 1:2:4 in 

ordinary slab 5 inches (127 mm) 

to 6 inches (152 mm) thick 

Including form work and its 

removal compacting and curing 

etc. complete but excluding the 

cost of reinforcement, in 

basement plinth and ground 

floor  

    

      

      

      

 P-

182+19

5+188 

(B) First floor 2903.00 48398.23 %Cft 1405001 /- 

I-

56+136

+92 

 Cft  (Hundred 

cubic 

foot) 

  

       

 P-

182+19

5+188+

189 

(C ) 2nd floor 76.00 50608.82 %Cft 38463 /- 

I-

56+136

+92+93 

 Cft  (Hundred 

cubic 

foot) 

  

      

22 Providing and laying reinforced 

cement concrete using screened 

graded bajri 3/4 inch (19 mm) 

and down gauge having a 

minimum works cube crushing 

strength of 2250 Ibs. per sq inch 

(15.52 N/mm2 ) at 28 days with 

a mix not leaner than 1:2:4 in 

ordinary cantilevered slab 

horizontal sun-shade or chajja 

tapered or straight average 5 

inches (127 mm) to 6 inches 

(152 mm) thick including form 

work and its removal, 

compacting and curing etc. 

complete but excluding the cost 

of reinforcement, in basement 

plinth and first floor 

679.00 50456.43 % Cft 342599 /- 

 P-

183+19

5 

Cft  (Hundred 

cubic 

foot) 

  

I-

60+136 
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 P-

183+19

5+188 

(1st Floor) 679.00 53267.89 % Cft 361689 /- 

I-

60+136

+92 

 Cft  (Hundred 

cubic 

foot) 

  

      

 P-

183+19

5+188+

189 

(2nd floor) 25.00 55478.48 % Cft 13870 /- 

I-

60+136

+92+93 

   (Hundred 

cubic 

foot) 

  

      

23 Providing and laying hard grade 

ribbed deformed (minimum yield 

point 60,000 psi) reinforcement 

bars with & including the cost of 

straightening, cutting, bending, 

binding, wastage, and such 

overlaps as are not shown in the 

drawings, placing in position on 

cement concrete 1:2:4 precast 

or m.s. chairs, tying with binding 

wire, cost of chairs and wires 

etc. in all kinds of RCC work in 

foundation, basement, plinth and 

ground floor of building including 

septic tanks and under ground 

tanks and in projections for 

future extension . 

629.70 14349.01 P.Cwt 9035572 /- 

P-197 Cwt  (Per 

hundred 

weight) 

  

I-166     

     

      

      

      

P-

197+19

8 

(B) First floor 244.40 14574.64 P.Cwt 3562042 /- 

I-

166+17

4 

 Cwt  (Per 

hundred 

weight) 

  

       

P-

197+19

8 

( C) 2nd floor 11.00 14800.27 P.Cwt 162803 /- 
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I-

166+17

4+175 

 Cwt  (Per 

hundred 

weight) 

  

       

24 Providing and fixing M.S. 

moulded steel door frames of 

5.73" x 2-1/2" (146 mm x 63 

mm) manufactured from mild 

steel sheet of 18 gauge (1.41 

mm) conforming to B.S.S. 1245 

having a double rebate size 1-

1/2" x 1/2" (38 mm x 12 mm) 

provision of 3 Nos. M.S. plate, 

section 1-1/2" x 1/4" (38 mm x 6 

mm) (2 Nos. 6 inch long welded 

with frame at not less than 10 

points and 1 Nos. 12 inch long 

welded with frame at not less 

than 20 points), with holes and 

threads for fixing steel hings, 

fitted with one locking box of 

same sheet (point welded inside 

the frame), 6 Nos. 6 inches long 

flat iron fixing lugs of 1-1/4" x 

3/16" section, treated with 

special red oxide primer coat all 

around including cutting holes 

and filling the cavity with cement 

concrete 1:2:4 etc. in any floor at 

any height complete as directed 

by the Engineer-in-Charge  

119.00 469.80 P.Rft 55906 /- 

P-289 Rft  (Per 

Running 

foot) 

  

I-44     

     

      

      

      

       

P-289 (B) First Floor 306.00 469.80 P.Rft 143759 /- 

I-44  Rft  (Per 

Running 

foot) 

  

       

P-289 (C) 2nd Floor 17.00 469.80 P.Rft 7987 /- 

I-44  Rft  (Per 

Running 

foot) 
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25 Providing and fixing 1-1/2 inches 

(38 mm) thick solid core deodar 

wood flushed veneered door 

shutters, with and including the 

cost of commercial plywood 

facing 3 mm. thick (3 ply) on 

both faces, fixed over best 

quality deodar wood frame 2 

inches wide alround 6 inches 

wide lock rail and 2nd class 

deodar wood solid core, i/c., 1/4 

inch thick best quality deodar 

wood lipping on al! sides as per 

approved drawing, 

manufactured under power 

driven hydraulic press, including 

the cost of approved iron fittings 

but excluding the cost of 

handles and locking 

arrangement. 

22.00 1448.56 P.Sft 31868 /- 

P-318 Sft  (Per 

square 

foot) 

  

I-64     

     

      

      

      

       

26 Providing and fixing 1-1/2 inch 

(38 mm) thick best quality 

deodar wood shutters fully 

panelled with same wood, 

approved iron hinges and tower 

bolts, etc., as required.. 

101.60 1651.66 P.Sft 167802 /- 

P-313 Sft  (Per 

Square 

foot) 

  

I-22     

     

P-313 (B) First Floor 29.03 1651.66 P.Sft 47944 /- 

I-22  Sft  (Per 

Square 

foot) 

  

      

      

P-313 ( C) 2nd Floor 18.21 1651.66 P.Sft 30075 /- 

I-22  Sft  (Per 

Square 

foot) 

  

       

27 Providing and fixing fully glazed 

Bronz anodized or Powder 

Coated aluminium Swing door 

with frame as per British 

standard manufactured by 

322.00 1978.13 P.Sft 636958 /- 

P-298 Sft  (Per 

Square 

foot) 

  

I-85     
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 Lucky, Prime, Chawla, Krudson, 

and Pakistan cable. (fixing 

through their approved 

fabrocators), Deluxe model 

section, 101.6mm x 44.5mm and 

1.6mm thick including the 

aluminium fittings, with all 

accessories cutting hole etc. and 

making good damages to walls 

etc. complete  as required in any 

floor as per direction of 

engineer-in-charge, but 

excluding the cost of glass pans. 

    

     

      

      

       

P-298 (B) First Floor 539.00 1978.13 P.Sft 1066212 /- 

I-85  Sft  (Per 

Square 

foot) 

  

      

28 Providing and fixing fully glazed 

Bronze anodized or powder 

coated  aluminium Sliding 

windows as per British standard 

manufactured by Lucky, Prime, 

Chawla, Krudson, and Pakistan 

cable (fixing through their 

approved fabricators) deluxe 

model box section 95mm x 

30mm and 1.6mm thick 

including the cost of aluminium 

netting ,fittings, with all 

accessories cutting hole etc. and 

making good damages to walls 

etc. complete  as required in any 

floor as per direction of 

engineer-in-charge, but 

excluding the cost of glass pans. 

876.00 1179.69 P.Sft 1033408 /- 

P-302 Sft  (Per 

Square 

foot) 

  

I-100     

     

     

      

      

       

P-302 (B) First Floor 988.00 1179.69 P.Sft 1165534 /- 

I-100  Sft  (Per 

Square 

foot) 
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P-302 ( c) 2nd Floor 16.00 1179.69 P.Sft 18875 /- 

I-100  Sft  (Per 

Square 

foot) 

  

      

29 Providing and fixing fully glazed 

Bronz anodized or Powder 

Coated aluminium Fixed 

windows Partition as per British 

standard manufactured by 

Lucky, Prime, Chawla, Krudson, 

and Pakistan cable. (fixing 

through approved fabricators) 

Deluxe model box section 

101.76mm x 44.50mm and 

1.6mm thick including the cost of 

aluminium fittings, with all 

accessories cutting hole etc. and 

making good damages to walls 

etc. complete  as required in any 

floor as per direction of 

engineer-in-charge, but 

excluding the cost of glass pans. 

516.00 797.22 P.Sft 411366 /- 

P-293 Sft  (Per 

Square 

foot) 

  

I-64     

     

     

      

      

       

P-293 (b) First Floor 694.00 797.22 P.Sft 553271 /- 

I-64  Sft  (Per 

Square 

foot) 

  

       

30 Providing and fixing Tinted  

glass panes 5mm thick to M.S. 

Box pipe / Aluminium doors, 

windows and ventilators  etc 

including the cost of labour but 

excluding the cost of M.S. 

square pipe beading, rubber 

packing and screw in any floor 

at any height. 

1456.9 371.82 P.Sft 541705 /- 

P-307 Sft  (Per 

Square 

foot) 

  

I-121     

     

P-307 (B) First Floor 1311.55 371.82 P.Sft 487661 /- 

I-121  Sft  (Per 

Square 

foot) 
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31 Providing and fixing iron grills 

with required section of flat iron 

as per approved design 

including welding all sides of the 

section at the junction, and fixing 

with sunk iron screws, painting 

two coats of red oxide paint etc. 

complete as required in any floor 

in masonry or concrete work. 

25.00 14777.85 P.Cwt 369446 /- 

P-287 Cwt  (Per 

Hundred 

weight) 

  

I-32     

     

32 Providing and laying floor of 1 

inch (25 mm) thick marble tiles, 

more than one Sq.ft. upto 3 

Sq.ft. (more than 0.093 Sq.m 

upto 0.28 Sq.m) size fine 

dressed on the surface, without 

winding in ground floor over 1 

inch (25 mm) lime mortar 1:2 

(one lime two sand) setting the 

marble tiles with grey cement 

slurry over lime mortar, jointing 

and washing the tiles with white 

cement slurry including curing, 

rubbing and polishing etc. 

complete, including the cost of 

mortar.. 

4026.00 74168.50 %Sft 2986024 /- 

P-239 Sft  (Hundred 

square 

foot) 

  

I-58     

     

     

      

      

P-

239+24

2 

(B) First Floor 1896.00 74762.25 %Sft 1417492 /- 

I-58+79  Sft  (Hundred 

square 

foot) 

  

      

33 Providing and laying floor of 1 

inch (25 mm) thick white marble 

tiles, more than one Sq.ft. upto 3 

Sq.ft. (more than 0.093 Sq.m 

upto 0.28 Sq.m) size fine 

dressed on the surface, without 

winding in ground floor over 1 

inch (25 mm) lime mortar 1:2 

(one lime two sand) setting the 

marble tiles with grey cement 

slurry over lime mortar, jointing 

1341.00 81539.13 %Sft 1093440 /- 

P-

239+24

1 

Sft  (Hundred 

square 

foot) 

  

I-58+77     
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and washing the tiles with white 

cement slurry including curing, 

rubbing and polishing etc. 

complete, including the cost of 

mortar in stairs / steps. 

P-

239+24

1+242 

(B) First Floor 205.00 82132.88 %Sft 168372 /- 

I-

58+77+

79 

 Sft  (Hundred 

square 

foot) 

  

       

34 Providing and fixing 3/8 inch (9.5 

mm) thick white marble tiles 

above 144 Sq. inches (928 

Sq.cm) size fine dressed on the 

surface without windings in dado 

and skirting and facing etc. in 

ground floor over 1/2 inch (13 

mm) thick base of cement 

mortar 1:3 setting of tiles in 

slurry of grey cement over 

mortar base including filling the 

joints and washing the tiles with 

white cement slurry curing, 

finishing, cleaning and polishing 

etc. in internal work complete.. 

1998.00 30137.00 %Sft 602137 /- 

P-263 Sft  (Hundred 

square 

foot) 

  

I-16     

     

     

      

P-

263+26

4 

(B) Fist Floor 1227.00 30730.75 %Sft 377066 /- 

I-16+27  Sft  (Hundred 

square 

foot) 

  

       

35 Providing & laying light/colour 

unglazed vitrified porcelain tiles 

(polished) exceeding 1600 Sq. 

cm and upto 3600 Sq cm each 

on walls & floors foreign make 

(Italian or equivalent except 

China make) in any floor laid 

with dry bond (stile bond) over 

on 1" thick cement mortar (1:3) 

1891.00 70814.43 %Sft 1339101 /- 

P-256 Sft  (Hundred 

square 

foot) 

  

I-186     
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including jointing the tiles with 

joint filler of approved qualityas 

per direction of the Engineer 

incharge. 

       

P-256 (B) First Floor 5856.00 70814.43 %Sft 4146893 /- 

I-186  Sft  (Hundred 

square 

foot) 

  

      

36 Providing and laying floor of 6 

mm (approx. 1/4 inches) thick 

coloured glazed tiles12" X 12" 

(304 mm X 304 mm) of master 

make Pakistani first grade in 

ground floor in ground floor laid 

over 1 inch (25 mm) thick 

cement mortar base 1:2 (one 

cement 2 sand) including 

jointing and washing the tiles 

with white cement slurry of 

matching colour (by using 

pigment in white cement) and 

curing etc. complete. 

302.00 30212.46 %Sft 91242 /- 

P-242 Sft  (Hundred 

square 

foot) 

  

I-82     

     

     

      

P-197 (B) First Floor 784.00 30806.21 %Sft 241521 /- 

I-82+89  Sft  (Hundred 

square 

foot) 

  

      

37 Providing and fixing 1/4"(6mm 

approx.) thick of Pakistani make 

first grade coloured  glazed tiles 

upto 144 Sq inch size in dado 

and skirting in ground floor over 

1/2" (13mm) thick base of 

cement mortar 1:3 setting of tiles 

in slurry of grey cement over 

mortar base including filling the 

joint with white cement slurry to 

matching the colour and 

washing the tile, curing and 

cleaning etc. complete 

1324.00 26546.93 %Sft 351481 /- 

P-266 Sft  (Hundred 

square 

foot) 

  

I-47     

     

     

      

P-266 (B) First Floor 3696.00 27309.43 %Sft 1009357 /- 
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I-47+49  Sft  (Hundred 

square 

foot) 

  

       

38 Providing and fixing best quality 

deodar wood railing of approved 

design and sections in staircase, 

balcony or parapet with deodar 

wood balusters fixed into 

stringers, steps or walls having 

hand rail with turning, bend post 

and newal post etc., fixed with 

flat iron and screws including 

cutting holes in stringers walls 

steps etc., and making good as 

required but excluding cost of 

stringers steps and flat iron. 

13.00 18203.36 P.Cft 236644 /- 

P-340 Cft  (Hundred 

square 

foot) 

  

I-259     

     

     

      

P-340 (B) First Floor 13.00 18203.36 P.Cft 236644 /- 

I-259  Cft  (Hundred 

square 

foot) 

  

       

       

39 Providing and fixing with brass 

screws Alpha knob set bath 

latch of approved design No. 

8000, Japan make, cutting wood 

to required shape and size with 

two operating keys as per 

direction of the engineer-in-

Charge  

7.00 4274.38 Each 29921 /- 

P-358 Nos     

I-77     

     

P-358 (B) first Floor 10.00 4274.38 Each 42744 /- 

I-77  Nos     

      

40 Providing and fixing approved 

brass handles 5" (127 mm) size 

heavy type with becessary brass 

screws . 

14.00 357.74 Each 5008 /- 

P-364 Nos     

I-160     

P-364 (B) First Floor 20.00 357.74 Each 7155 /- 

I-160  Nos     

       

P-364 ( C) 2nd Floor 2.00 357.74 Each 715 /- 
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I-160  Nos     

       

41 1/4" (6.4 mm) thick cement 

plaster 1:4 on soffits of ceiling, 

cantilever slabs, sides and 

soffits of beams etc., in 

basement, mezzanine and 

ground floor including making 

edges, corners and curing etc., 

complete . 

7060.00 3852.59 % Sft 271993 /- 

P-376 Sft  (Hundred 

Square 

feet) 

  

I-02     

P-

376+38

4 

(B) First Floor 8164.00 4160.09 % Sft 339630 /- 

I-02+87  Sft  (Hundred 

Square 

feet) 

  

      

P-

376+38

4 

( C) 2ndt Floor 206.00 4396.34 % Sft 9056 /- 

I-

02+87+

90 

 Sft  (Hundred 

Square 

feet) 

  

      

42 3/4" (19 mm) thick cement 

plaster 1:6 on walls and columns 

etc. in basement, plinth, 

mezzanine and ground floor 

including making edges, 

corners, and curing etc., 

complete  

12154.00 4815.26 % Sft 585247 /- 

P-376 Sft  (Hundred 

Square 

feet) 

  

I-10     

P-

376+38

4 

(B) First Floor 13691.00 5225.26 % Sft 715390 /- 

I-10+88  Sft  (Hundred 

Square 

feet) 

  

       

P-

376+38

4 

( C) 2nd Floor 491.00 5540.26 % Sft 27203 /- 
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I-

10+88+

91 

 Sft  (Hundred 

Square 

feet) 

  

      

      

43 1/2"  thick cement plaster 1:6  on  

walls  and columns etc in 

basement, plinth, mezzanine 

and ground floor including 

making edges, corners, and 

curing etc; complete. 

5928.00 4034.92 % Sft 239190 /- 

P-376 Sft  (Hundred 

Square 

feet) 

  

I-06     

P-

376+38

4 

(B) First Floor 4532.00 4342.42 % Sft 196798 /- 

I-06+87  Sft  (Hundred 

Square 

feet) 

  

       

P-

376+38

4 

( C) 2nd Floor 2441.00 4578.67 % Sft 111765 /- 

I-

06+87+

90 

 Sft  (Hundred 

Square 

feet) 

  

       

44 Distempering with vinyle 

distemper (ICI) Dulux Paintex of 

approved make and shade in 

two coats over and including the 

cost of one priming coat of lime 

wash including sand papering, 

dusting, and filling the holes, 

cracks and inequalities, if any, at 

any height in any floor. 

19214.00 3401.25 % Sft 653516 /- 

P-389 Sft  (Hundred 

Square 

feet) 

  

I-151     

     

       

P-389 (B) First Floor 21855.00 3401.25 % Sft 743343 /- 

I-151  Sft  (Hundred 

Square 

feet) 

  

       

P-389 (C ) 2nd Floor 697.00 3401.25 % Sft 23707 /- 



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 69  

 

I-151  Sft  (Hundred 

Square 

feet) 

  

       

45 Painting three coats with 

weather shield paint deluxe (ICI) 

make of approved shade on 

plaster surface (External) and  

including the cost of cleaning the 

surface, sand papering etc. 

complete at any height in any 

floor. 

5928.00 4408.75 % Sft 261351 /- 

P-390 Sft  (Hundred 

Square 

feet) 

  

I-172     

     

P-390 (B) First Floor 4532.00 4408.75 % Sft 199805 /- 

I-172  Sft  (Hundred 

Square 

feet) 

  

       

P-390 ( C) 2nd Floor 2441.00 4408.75 % Sft 107618 /- 

I-172  Sft  (Hundred 

Square 

feet) 

  

      

46 Painting wood work with 

synthetic enamel paint of 

approved make and shade two 

coats over and including the 

cost of one priming coat 

complete at any height in any 

floor . 

278.09 5954.86 % Sft 16560 /- 

P-389 Sft  (Hundred 

Square 

feet) 

  

I-160     

  65.00 5954.86 % Sft 3871 /- 

P-389 (B) First Floor Sft  (Hundred 

Square 

feet) 

  

I-160       

  41.00 5954.86 % Sft 2441 /- 

P-389 ( C) 2nd Floor Sft  (Hundred 

Square 

feet) 

  

I-160       

       

47 876.00 6071.25 % Sft 53184 /- 
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P-389 Painting Iron work with synthetic 

enamel paint of approved make 

and shade two coats over and 

including the cost of one priming 

coat complete at any height in 

any floor . 

Sft  (Hundred 

Square 

feet) 

  

I-159     

       

48 Providing and laying 1:9 cement 

concrete using screened graded 

bajri 3/4 inch  and down gauge 

In terracing 3 inches  average 

thickness to required slope in 

panels including form work, 

consolidation, finishing, curing 

etc. and painting the surface 

with plastic bitumen No. 4 at the 

rate of 15 Ibs per hundred 

square feet (0.73 Kg per s.m) 

blinded with sand at the rate of 2 

cubic feet per hundred square 

feet (0.06 Kg per s.m) complete" 

on ground floor roof. 

7209.00 8229.59 % Sft 593271 /- 

P-82 Sft  (Hundred 

Square 

feet) 

  

I-25     

     

     

      

       

49 Providing and laying RCC 

columns of any shape and 

design on lean concrete of 1:12 

for temporary coverage of steel 

including form work and its 

removal compacting etc. 

complete but excluding the cost 

of reinforcement, basement, 

plinth and ground floor.. 

162.00 35474.79 % Sft 57469 /- 

P-196 Sft  (Hundred 

Square 

feet) 

  

I-

158+15

9+160 

    

     

       

50 Providing and fixing collapsible 

steel shutter or gate with vertical 

channels, flat iron diagonal top 

and bottom rails with steel 

rollers of required size, T-iron 

bottom track rivetting the 

junctions, including locking 

arrangements and handles, 

cutting and making good 

damages to walls etc. painting 

72.00 1164.23 Per Sft 83825 /- 

P-285 Sft  (Per 

Square 

Foot) 

  

I-17     

     

      

      



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 71  

 

two coats of red oxide paint, 

fixing bottom track with C.C. 

1:2:4 complete as required in 

any floor .. 

       

51 Providing and fixing Plaster of 

Paris tiles size (2' x 2' x 3/4") for 

falls ceiling I/c Aluminum T and 

L angle 1" x 1" i.c hanger clips 

jointing clips and g.I. Wire etc 

complete as required in any 

floor. 

4992.00 244.92 Per Sft 1222641 /- 

P-427 Sft  (Per 

square 

Foot) 

  

I-189     

     

52 Providing and fixing with brass 

screws or specially supplied 

screws hydraulic door closer 

Rayobi or approved design No. 

72, Japan make, cutting wood 

etc., to required shape and size 

as per direction of engineer-in-

charge . 

17.00 9331.25 Each 158631 /- 

P-357 Nos   (Each)   

I-70     

     

       

 ( b) F.Floor 22.00 9331.25 Each 205288 /- 

  Nos     

      

      

       

53 Providing & Fixing Machine 

made Guttca brick tiles facing 1-

1/2" to 2" thick in cement marter 

1:3 cement pointed in deep cut 

grooves and in any pattern as 

per direction of the Engineer 

including in any floor in any 

hight. 

4407.00 29713.48 % Sft 1309473 /- 

P-269 Sft  (Hundred 

Square 

Foot) 

  

I-88     

     

P-269 (b) F.F      

I-88  4323.00 29713.48 % Sft 1284514 /- 

  Sft  (Hundred 

Square 

Foot) 

  

       

P-269 ( c) 2nd Floor 1026.00 29713.48 % Sft 304860 /- 
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I-88  Sft  (Hundred 

Square 

Foot) 

  

       

54 Providing and using sulphate 

resisting cement in place of 

ordinary portland cement in item 

of RCC.. 

2449.00 237.50 P.Cwt 581638 /- 

P-196 Cwt  (Per 

hundred 

weight) 

  

I-154     

55 Providing and fixing plain 

polyvinyle chloride (PVC) water 

stops 6" (152 mm) wide in 

vertical or horizontal expansion 

Joints including cutting and 

jointing etc. complete in all 

floors. 

181.00 150.31 P.Rft 27206 /- 

P-418 Rft  (Per 

Running 

Feet) 

  

I-95     

       

56 Providing and fixing 16 oz.(4.89 

Kg/ Sqm.) aluminium sheet 

covering of approved shape and 

design to expansion Joints of 

roof slabs (with slotted holes) 

with wooden gutties and screws 

etc. complete. 

161.00 750.75 P.Sft 120871 /- 

P-419 Sft  (Per 

Square 

Feet) 

  

I-102     

       

57 Providing and fixing 16 oz. (4.89 

Kg/ Sqm.) aluminium sheet 

covering to expansion joints in 

walls and columns as per 

approved design including 

providing clamps and fixing with 

screws and rawal plugs or 

wooden gutties including making 

slotted holes etc. complete. 

62.00 888.13 P.Sft 55064 /- 

P-419 Sft  (Per 

Square 

Feet) 

  

I-103     

     

58 Providing and filling asphalt 

bitumen mixed with sand @ 90 

Lbs. per Cft. (1443 Kg/Cum.) of 

sand in expansion joints of roof 

slab etc 

24.00 3002.59 P.Cft 72062 /- 

P-355 Cft  (Per 

Running 

Fett) 

  

I-101     

       

    TOTAL 65312157 /- 
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NAM

E OF 

WOR

K :-   

CONSTRUCTION OF BUILDING FOR LIBRARY & OFFICES AT BLOCK-A 

PHASE-II QASIMABAD, TALUKA QASIMABAD, DISTRICT HYDERABAD. 

CONTRACT PACAKGE: PIDCL/SINDH/PSDP/03/03  

 

  

Page 

& 

Item 

No. 

Name of Description Qty: Rate Unit Amount 

        

 S.H.II-  W/S & S/I         

1 Providing and fixing best quality 

squatting type white glazed 

earthenware W.C Pan, Pakistani (of 

not less than 18 Inches clear 

opening as measured between 

flushing rims) complete with and 

including the cost of 13.6 litre best 

quality low level plastic flushing 

cistern with internal fittings complete, 

P.V.C. flushing pipe suitable for 

squatting type with extra bends and 

length with fittings, C.I.trap 4 inches 

(100mm) dia and making requisite 

number of holes in walls, plinth & 

floor for pipe connection and making 

good in cement concrete 1:2:4.. 

8.00 11227.5 Each 89820 /- 

P-553 No.     

I-02     

     

      

      

2 Providing and fixing Pakistani best 

quality European style white glazed 

earthenware W.,C pan complete with 

and including the cost of plastic seat 

and buffers, 13.6 litres best quality 

low level plastic flushing cistern with 

internal fittings complete, P.V.C 

flushing pipe with fittings and making 

requisite number of holes in walls, 

plinth and floor for pipe connections 

and making good in cement concrete 

1:2:4.. 

17.00 14312.5 Each 243313 /- 

P-553 No.     

I-05     

     

      

3 Providing and fixing 22 inches x 16 

inches (560 x 406 mm) lavatory 

21 15181.25 Each 318806 /- 

P-554 No.     
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I-

09+10 

basin in white glazed earthenware 

(Pakistani) complete with and 

including the cost of Brass oxidized 

bolts kit built into walls 1/2 inches 

(15 mm) dia. Chrome plated mixer, 

1-1/4 inches (32 mm) rubber plug 

and chrome plated brass chain 1-1/4 

inches (32 mm) dia brass waste of 

approved pattern 1-1/4 inches (32 

mm) dia chromium plated battal trap 

with unions and making requisite, 

number of holes in walls, plinth and 

floor for pip.e connections and 

making good in cement concrete 

1:2:4.. with best available (Pakistani 

make) white glazed earthenware 

pedestal.. 

     

      

      

      

       

       

4 Providing and fixing bath room 

accessories of set of 7 pieces 

consist of one cosmatic shelf, one 

towel rod with bracket, one soap 

dish, one tooth brush holder with 

glass and cover, one tissue paper 

holder one double hook one towel 

ring etc complete of approved quality 

as per direction of Engineer in-

charge. 

21.00 12062.5 Each 253313 /- 

P-557 No.     

I-10     

     

      

5 Providing and fixing 6 inches x 2 

inches or 6 inches x 3 inches (150 

mm x 50 mm or 150 mm x 80 mm ) 

C.I. floor trap of approved self 

cleansing design with C.I. screwed 

down grating with or without a vent 

arm complete with and including 

making requisite number of holes in 

walls, plinth and floor for pipe 

connection and making good in 

cement concrete 1:2:4. 

30.00 1439.25 Each 43178 /- 

P-554 Nos     

I-15     
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6 Providing  and fixing 1/2”  inches dia 

brass bib cocks. 

12.00 755.40 Each 9065 /- 

P-570  Nos.     

I-01       

7 Providing & fixing chromium plated 

Muslim bib-cock with out Muslim 

Shower of approved quality. 

17.00 3381.75 Each 57490  

P-558 Nos     

I-13       

8 Providing  and fixing 1/2”  inches dia 

brass stop cocks. 

49.00 542.90 Each 26602 /- 

 P-

558                         

 Nos.     

 I-04      

9 Providing & fixing Cp Mixer 1/2" dia 

(Faisal / Master or equivalent) lever 

type complete pakistani complete in 

all repects. 

21.00 10750.00 Each 225750 /- 

 P-

558                         

Nos.     

 I-6      

10       

P-697 Providing and Fixing PPRC 

Aluminium Foil Pipe I/C all specials. 

     

I-520 (A) 20 mm dia 349.00 32.00 P.Rft 11168 /- 

  Rft     

       

 (B) 25 mm dia 712 93.00 P.Rft 66216 /- 

  Rft     

       

11 Providing and fixing un platisized 

polyvinyl chloride pipe (u.P.V.C) "E" 

class or PPRC pipe with specials) 

and clamps etc., including cutting 

and fitting, complete with and 

including the cost of breaking 

through walls and roof and making 

good etc.; after cleaning the pipe 

and cartage within 10 miles (16.09 

km) (working pressure 12 kg/cm2): 

3" inch (80 mm) dia. 

500.00 719.12 P.Rft 359560 /- 

P-566 Rft  (Per 

Running 

foot) 

  

17     

      

P-566 (b) Same item but 4" inch  dia. 500.00 788.09 P.Rft 394045 /- 

18 Rft  (Per 

Running 

foot) 
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12 Providing and fixing un platisized 

polyvinyl chloride pipe (U.P.V.C) "D" 

class and specials etc. including 

cutting and fitting complete with and 

including the cost of cutting trench 

upto 1-1/2 feet deep refilling, 

watering, ramming, and disposal of 

surplus earth within one chain and 

after cleaning the pipe and cartage 

within 10 miles (16.09 km.) (working 

pressure 12 kg/cm2 ) 8 inches (200 

mm) dia pipe. 

332.00 998.82 P.Rft 331608 /- 

P-567 Rft  (Per 

Running 

foot) 

  

I-28     

     

       

13 Providing manhole type 'A' size 2 

feet x 1-1/2 feet or 610 mm x 457 

mm( inside dimensions) x 2 feet (610 

mm) deep as per approved design 

and specifications complete for 4 

inches to 12 inches (100 mm to 305 

mm) dia. Pipes upto 3 feet-11 inches 

(1.19 m) depth with 16 inches (406 

mm dia.) (inside) cast iron cover and 

frame (weight = 1 Cwt. 1. Qtr.) (63.5 

kg.) fixed in R.C.C.1:2:4 slab 4 

inches (102 mm)( thick, burnt brick 

masonry walls 9 inches (229 mm) 

thick set in 1:4 cement mortar, 6 

inches (150 mm) 1:3:6 C.C. in 

foundation, 1:2:4 C.C. in benching 

and 1/2 inch (13 mm) thick cement 

plaster in 1:3 C.M., to all inside walls 

surfaces channels and benching 

etc., and to top including making 

requisite number of main and 

branches channels but excluding the 

cost of excavation, back filling and 

disposal of excavated stuff, manhole 

cover and frame.  

8.00 13411.31 Each 107290 /- 

P-592 Nos     

I-13     

     

      

      

      

      

       

14 Providing manhole type 'B' size 3 

feet x 2-1/2 feet or 914 mm x 762 

mm( inside dimensions) x 4 feet 

(1219 mm) deep as per approved 

2.00 31974.81 Each 63950 /- 

P-593 Nos     

I-15     
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 design and specifications complete 

for 4 inches to 12 inches (100 mm to 

305 mm) dia. Pipes upto 3 feet-11 

inches (1.19 m) depth with 16 inches 

(406 mm dia.) (inside) cast iron 

cover and frame (weight = 1 Cwt. 1. 

Qtr.) (63.5 kg.) fixed in R.C.C.1:2:4 

slab 4 inches (102 mm)( thick, burnt 

brick masonry walls 9 inches (229 

mm) thick set in 1:4 cement mortar, 

6 inches (150 mm) 1:3:6 C.C. in 

foundation, 1:2:4 C.C. in benching 

and 1/2 inch (13 mm) thick cement 

plaster in 1:3 C.M., to all inside walls 

surfaces channels and benching 

etc., and to top including making 

requisite number of main and 

branches channels but excluding the 

cost of excavation, back filling and 

disposal of excavated stuff, manhole 

cover and frame.  

     

      

      

      

      

15 Providing and fixing M.S. clamps of 

the approved design to 3 inches 

(80mm) dia C.I. pipe sockets 

including the cost of cutting and 

making good to wall or M.S. Bolts 

and nuts built 3 inches (80mm) into 

walls including pipe distance pieces 

and extra painting to match the 

colour of the building and cartage 

within 10 miles. (16.09 Km)  (for 

Spun pipe). 

100.00 390.85 Each 39085 /- 

P-561 Nos     

I-19     

       

16 Providing and fixing M.S. clamps of 

the approved design to 4 inches 

(100 mm) dia C.I. pipe spun sockets 

including the cost of cutting and 

making good to wall or M.S. bolts 

and nuts built. 4 inches (100 mm) in 

to wall including pipe distance 

pieces, extra painting to match the 

colour of the building and cartage 

within 10 miles. (16.09 km.).. 

100.00 415.85 Each 41585 /- 

P-560 Nos     

I-02     
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17 Providing and fixing 1/2 inches (15 

mm) dia full way gun metal valves 

with wheels threaded or flanged 

ends with rubber washers, (standard 

pattern).. 

12.00 1405.40 Each 16865 /- 

P-58 Nos     

I-08     

18 Providing and fixing gun-metal non-

return valves with male and female 

ends as required. 1" inch (25 mm) 

dia.. 

1.00 4012.90 Each 4013 /- 

P-570 Nos     

I-09       

19 Excavation in soft soils including lift 

up to 5 feet (1.52 m) and lead upto 

one chain. 

497.00 1425.27 % Cft 7084 /- 

P-585 Cft  (Per 

Hundred 

cubic 

feet) 

  

I-01       

20 Excavation in gravely soils including 

lift up to 5 feet (1.52 m) and lead 

upto one chain. 

149.00 1662.77 % Cft 2478 /- 

P-585 Cft  (Per 

Hundred 

cubic 

feet) 

  

I-04     

21 Providing and laying 1:4:8 ( 1 

cement 4 sand and 8 coarse 

aggregate) cement concrete using 

graded stone ballast 2 inches  and 

down gauge in foundation including 

leveling, compacting and curing etc. 

complete.  

33.00 21744.25 % Cft 7176 /- 

 P-52 Cft  (Per 

Hundred 

cubic 

feet) 

  

I-13     

       

22 Providing and laying reinforced 

cement concrete using crushed 

graded boulders 3/4 inch (19 mm) 

and down gauge having a minimum 

works cube crushing strength of 

3000 Ibs. per sq. inch  at 28 days 

with a mix not leaner than 1:2:4 in 

foundation or bottom slab of circular 

underground tank including form 

works and its removal, leveling 

compacting and curing etc. complete 

but excluding the cost of 

reinforcement  

42.00 31855.27 % Cft 13379 /- 

 P-

189+1

95 

Cft  (Per 

Hundred 

cubic 

feet) 

  

I-

98+13

6 
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23 Providing and laying reinforced 

cement concrete using crushed 

graded boulders 3/4 inch (19 mm) 

and down gauge having a minimum 

works cube crushing strength of 

3000 Ibs. per sq. inch  at 28 days 

with a mix not leaner than 1:2:4 in 

walls of circular underground tank 

including form works and its 

removal, compacting and curing etc. 

complete but excluding the cost of 

reinforcement . 

34.00 58541.93 % Cft 19904 /- 

 P-

189+1

95 

Cft  (Per 

Hundred 

cubic 

feet) 

  

I-

100+1

36 

    

     

24 Providing and laying reinforced 

cement concrete using crushed 

graded boulders 3/4 inch (19 mm) 

and down gauge having a minimum 

works cube crushing strength of 

3000 Ibs. per sq. inch  at 28 days 

with a mix not leaner than 1:2:4 in 

foundation or top slab of circular 

underground tank including form 

works and its removal, leveling 

compacting and curing etc. complete 

but excluding the cost of 

reinforcement  

31.00 55096.92 % Cft 17080 /- 

 P-

190+1

95 

Cft  (Per 

Hundred 

cubic 

feet) 

  

I-

103+1

36 

    

     

       

25 Providing and laying hard grade 

ribbed deformed (minimum yield 

point 60,000 psi) reinforcement bars 

with & including the cost of 

straightening, cutting, bending, 

binding, wastage, and such overlaps 

as are not shown in the drawings, 

placing in position on cement 

concrete 1:2:4 precast or m.s. 

chairs, tying with binding wire, cost 

of chairs and wires etc. in all kinds of 

RCC work in foundation, basement, 

plinth and ground floor of building 

including septic tanks and under 

ground tanks and in projections for 

future extension . 

5.00 14349.01 P.CWT 71745 /- 

P-197 Cwt  (Per 

Hundred 

Weight) 

  

I-166     
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26 Providing and laying floors of 2 

inches thick 1:2:4 cement concrete 

using graded screened bajri 3/4 inch 

and down gauge in ground floor laid 

in panels including form work, 

consolidation, finishing, and curing 

etc. complete. 

38.00 6879.77 % Sft 2614 /- 

P-231 Sft  (Per 

Hundred 

Square 

feet) 

  

I-06     

       

27 1/2" (13 mm) thick cement plaster 

1:4 on walls and columns etc. in 

basement, plinth, mezzanine and 

ground floor including making edges, 

corners, and curing etc., complete . 

179.00 4381.84 % Sft 7843 /- 

P-376 Sft  (Per 

Hundred 

Square 

feet) 

  

I-04     

       

28 Excavation in wet silt, clay or mud 

including lift up to 5 feet (1.52 m) 

and lead up to one chain (30.48 m). 

1500 2139.12 % Cft 32087 /- 

P-586 Cft  (Per 

Hundred 

cubic 

feet) 

  

I-14     

       

29 Providing R.C.C. pipes and collars of 

class 'C' and fixing in trench 

including cutting, fitting and jointing 

with maxphalt composition and 

cement mortar (1:1) and back filling 

the excavated material in trench 

including testing with water to a 

pressure head of 80 feet (25 m) and 

cartage within 10 miles (16.09 km.), 

18inches  dia. pipe... 

50.00 1186.69 P.Rft 59335 /- 

P-584 Rft  (Per 

Running 

feet) 

  

I-07     

       

(b) Providing R.C.C. pipes 12" dia. 50.00 2213.00 P.Rft 110650 /- 

P-584 Rft  (Per 

Running 

feet) 

  

I-05      

      

       

30 10.00 2274.73 P.Cft 22747 /- 
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P-595 Providing & laying R.C.C 1:2:4 slab 

cover 3" thick average (precost 

complete with M.S flat iron, M.S bars 

embedded in concrete) of any shape 

including the cost of reinforcement 

and welding etc. as per direction of 

Engineer Incharge.  

Cft  (Per 

cubic 

feet) 

  

I-29     

     

       

    Total 3076843 /- 

       

       

 

NAM

E OF 

WOR

K :-   

CONSTRUCTION OF BUILDING FOR LIBRARY & OFFICES AT BLOCK-A 

PHASE-II QASIMABAD, TALUKA QASIMABAD, DISTRICT HYDERABAD. 

CONTRACT PACAKGE: PIDCL/SINDH/PSDP/03/03  

 

  

Page 

& 

Item 

No. 

Name of 

Description 

Qty: Rate Unit Amount 

 SH-III 

COMPOUND 

WALL( library): 

     

1 Excavation for 

foundation 

trenches and 

drains in wet silt 

clay or mud and 

back filling the 

excavated 

material in 

foundation 

trenches, plinth 

or under floor 

including 

breaking clods, 

watering, 

consolidation by 

ramming in 

layers not 

4448.00 2,755.25  % Cft 122554 /- 

.P-40 Cft  (Hundrd cubic 

feet) 

  

I-04     
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exceeding 9 

inches (229 mm) 

in depth to full 

compaction, 

dressing and 

disposal of 

surplus 

excavated stuff 

as directed lead 

upto one chain 

(30.5 R.m) and 

lift upto 5 feet 

(1.52 m). 

2 Supplying, 

stacking, 

spreading and 

filling stones of 

required size to 

required slope 

from approved 

quarries in plinth 

or under floor 

including filling 

voids with spawl 

and chips and 

consolidation by 

ramming layers 

not exceeding 9 

inches (229 mm) 

in depth to full 

compaction lift 

upto 5 feet (1.52 

m). 

727.00 4,562.87  % Cft 33172 /- 

P-49 Cft  (Hundrd cubic 

feet) 

  

I-12     

3 Bailing or 

pumping out 

sub-soil water 

during 

excavation, 

concreting, cast 

in situ concrete 

or masonry work 

in foundation etc. 

(only three 

14132.00 632.50  % Cft 89385 /- 

P-44 Cft  (Hundrd cubic 

feet) 

  

I-40     
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operations to be 

allowed, trench 

volume under 

water to be 

measured first 

time for 

excavation, 

second time for 

concreting, and 

third time for cast 

in situ concrete 

or masonry work 

in foundaton etc,. 

4 Providing and 

laying 1:4:8 ( 1 

cement 4 sand 

and 8 coarse 

aggregate) 

cement concrete 

using graded 

stone ballast   2 

inches  and 

down gauge in 

foundation 

including 

leveling, 

compacting and 

curing etc. 

complete.   

686.00 21744.25 % Cft 149166 /- 

 P-52 Cft  (Hundrd cubic 

feet) 

  

I-13     

       

5 Providing and 

laying reinforced 

cement concrete 

using crushed 

graded bajri 3/4 

inch (19 mm) 

and down gauge 

having a 

minimum works 

cube crushing 

strength of 3000 

Ibs. per sq inch 

(15.52 N/mm2 ) 

891.00 38098.77 % Cft 339460 /- 

 P-

173+1

95 

Cft  (Hundrd cubic 

feet) 

  

I-

1+136 

    

     

     



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 84  

 

at 28 days with a 

mix not leaner 

than 1:2:4 in 

column footing of 

required shape 

including form 

work and its 

removal, 

compacting and 

curing etc. 

complete but 

excluding the 

cost of 

reinforcement, in 

foundation 

basement and 

plinth  

6 Providing and 

laying reinforced 

cement concrete 

using crushed 

graded bajri 3/4 

inch (19 mm) 

and down gauge 

having a 

minimum works 

cube crushing 

strength of 3000 

Ibs. per sq inch 

(15.52 N/mm2) 

at 28 days with a 

mix not leaner 

than 1:2:4 in 

columns of 

square or 

rectangular 

shape of regular 

section including 

form work and its 

removal, 

compacting and 

curing etc. but 

excluding the 

289.00 41920.62 % Cft 121151 /- 

 P-

173+1

95 

Cft  (Hundrd cubic 

feet) 

  

I-

4+136 
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cost of 

reinforcement, in 

foundation 

basement and 

plinth . 

7 Providing and 

laying first class 

solid burnt brick 

masonry set in 

cement mortar 

1:6 in straight or 

curved walls 

more than 13-1/2 

inches (343 mm) 

thick including 

scaffolding, 

raking out Joints 

and curing etc. 

Complete in 

foundation, 

basement and 

plinth (foundation 

and basement 

masonry upto 5 

feet (1.52 Ru.m.) 

depth and plinth 

upto 4 feet (1.2 

Ru.m.) height 

from ground 

level) . 

655.00 36129.72 % Cft 236650 /- 

 P-

132 

Cft  (Hundrd cubic 

feet) 

  

I-1     

     

8 Providing and 

laying first class 

solid burnt brick 

masonry set in 

cement mortar 

1:6 in straight or 

curved walls 9" 

to 13-/2 inches  

thick including 

scaffolding, 

raking out Joints 

and curing etc. 

complete in 

996.00 38582.85 % Cft 384285 /- 

P-132 Cft  (Hundrd cubic 

feet) 

  

I-02     
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foundation, 

basement and 

plinth (foundation 

and basement 

masonry up to 5 

feet  depth and 

plinth up to 4 feet  

height from 

ground level) . 

9 Providing and 

laying reinforced 

cement concrete 

using crushed 

graded boulders 

3/4 inch (19 mm) 

and down gauge 

having a 

minimum works 

cube crushing 

strength of 3000 

Ibs.. per sq inch 

(20.69 N/mm2) 

at 28 days with a 

mix not leaner 

than 1:2:4 in 

plinth beams of 

required shape 

and design 

including form 

work and its 

removal, 

compacting and 

curing etc. but 

excluding the 

cost of 

reinforcement, tn 

foundation 

basement and 

plinth  

514.00 40365.27 %Cft 207477 /- 

 P-

174+1

95 

Cft  (Hundrd cubic 

feet) 

  

I-

8+136 

    

     

      

10 Providing and 

laying first class 

solid burnt brick 

masonry set in 

2013.00 51870.35 % Cft 1044150 /- 

P-

135+1

36 

Cft  (Hundred cubic 

feet) 
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I-

25+33 

cement mortar 

1:6 in straight or 

curved walls 9 to 

13-1/2 inches  

thick including 

scaffolding, 

raking, out joints 

and curing etc. 

complete in 

ground floor 

superstructure .( 

Extra for pillar &  

columns of 

rectangular or 

square shape). 

    

     

11 Providing and 

laying reinforced 

cement concrete 

using crushed 

graded bajri 3/4 

inch (19 mm) 

and down gauge 

having a 

minimum works 

cube crushing 

strength of 3000 

Ibs. per sq inch 

(15.52 N/mm2) 

at 28 days with a 

mix not leaner 

than 1:2:4 in 

columns of 

square or 

rectangular 

shape of regular 

section including 

form work and its 

removal, 

compacting and 

curing etc. but 

excluding the 

cost of 

reinforcement, in 

689.00 52698.67 % Cft 363094 /- 

 P-

176+1

95 

Cft  (Hundred cubic 

feet) 

  

I-

24+13

6 
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foundation 

basement and 

plinth  

       

12 Providing and 

laying hard 

grade ribbed 

deformed 

(minimum yield 

point 60,000 psi) 

reinforcement 

bars with & 

including the 

cost of 

straightening, 

cutting, bending, 

binding, 

wastage, and 

such overlaps as 

are not shown in 

the drawings, 

placing in 

position on 

cement concrete 

1:2:4 precast or 

m.s. chairs, tying 

with binding wire, 

cost of chairs 

and wires etc. in 

all kinds of RCC 

work in 

foundation, 

basement, plinth 

and ground floor 

of building 

including septic 

tanks and under 

ground tanks 

and in 

projections for 

future extension . 

72.90 14349.01 P.Cwt 1046043 /- 

P-197 Cwt  (Per hundred 

weight) 

  

I-166     

     

      

      

13 334.00 51363.41 %Cft 171554 /- 
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P-138 Providing and 

laying first class 

solid burnt brick 

masonry set in 

cement mortar 

1:6 in  9 inches 

(229 mm) thick 

coping of 

required shape 

in straight or 

curved walls 

Including cutting 

bricks to required 

shape making 

drip, scaffolding, 

raking, out joints 

and curing etc, 

complete In 

ground floor 

superstructure . 

Cft  (Hundrd cubic 

feet) 

  

I-57     

     

       

14 Providing and 

fixing steel gate 

of flat iron 

sections of 

approved design 

with or without 

M.S. sheet 

covering 

including hold 

fast, with or 

without rollers 

and track 

arrangement 

including 

providing wicket 

shutter of 

required size 

with all 

accessories and 

locking 

arrangement 

complete as per 

19.00 17600.13 P.Cwt 334402.47 /- 

P-285 Cwt  (Per hundred 

weight) 

  

I-18     
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direction of the 

Engineer-in-

Charge. 

       

15 1/2"  thick 

cement plaster 

1:6  on  walls  

and columns etc 

in basement, 

plinth, 

mezzanine and 

ground floor 

including making 

edges, corners, 

and curing etc; 

complete. 

10151.25 4034.92 % Sft 409595 /- 

P-376 Sft  (Hundred 

Square feet) 

  

I-06      

       

16 Providing & 

Fixing Machine 

made Guttca 

brick tiles facing 

1-1/2" to 2" thick 

in cement marter 

1:3 cement 

pointed in deep 

cut grooves and 

in any pattern as 

per direction of 

the Engineer 

including in any 

floor in any hight. 

10053.75 29713.48 % Sft 2987319 /- 

P-269 Sft  (Hundred 

Square feet) 

  

I-88     

       

17 Painting three 

coats with 

weather shield 

paint deluxe (ICI) 

make of 

approved shade 

on plaster 

surface 

(External) and  

including the 

cost of cleaning 

10151.25 4408.75 % Sft 447543 /- 

P-390 Sft  (Hundred 

Square feet) 

  

I-172     
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the surface, sand 

papering etc. 

complete at any 

height in any 

floor. 

18 Painting iron 

work with 

synthetic enamel 

paint of 

approved make 

and shade two 

coats over and 

including the 

cost of one 

priming coat 

complete at any 

height in any 

floor . 

768.00 6071.25 % Sft 46627 /- 

P-389 Sft  (Hundred 

Square feet) 

  

I-159     

     

       

    TOTAL 8533627 /- 

       

 

NAM

E OF 

WOR

K: 

CONSTRUCTION OF BUILDING FOR LIBRARY & OFFICES AT BLOCK-A 

PHASE-II QASIMABAD, TALUKA QASIMABAD, DISTRICT HYDERABAD. 

CONTRACT PACAKGE: PIDCL/SINDH/PSDP/03/03  

 

 

     

S # 

NO 

Description of item  Quantit

y 

Rate Unit Amount 

 SH:IV OVER HEAD TANK      

1 Providing and laying reinforced cement 

concrete using crushed graded bajri 3/4 

inch (19 mm) and down gauge having a 

minimum works cube crushing strength 

of 3000 Ibs. per sq inch (15.52 N/mm2) 

at 28 days with a mix not leaner than 

1:2:4 in columns of square or 

rectangular shape of regular section 

including form work and its removal, 

compacting and curing etc. but 

excluding the cost of reinforcement, in 

foundation basement and plinth.  

9.00 57720.7

2 

%Cft 5195 /- 

 P-

176+1

95+18

8+189 

  (Hundre

d cubic 

feet) 

  

I-

24+13

6+92+

93 
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2 Providing and laying reinforced cement 

concrete using crushed graded bajri 3/4 

inch (19 mm) and down gauge having a 

minimum works cube crushing strength 

of 3000 Ibs. per sq. inch (15.52 N/mm2 

) at 28 days with a mix not leaner than 

1:2:4 in beam of required section in over 

head water tank, bins, bunkers, intze 

tanks and silo other than circular up to a 

height of 30 feet (9 m) above ground 

including form works and its removal, 

compacting and curing etc. complete but 

excluding the cost of reinforcement . 

77.00 66714.0

1 

%Cft 51370 /- 

P-

191+1

95 

Cft  (Hundre

d cubic 

feet) 

  

I-

109+1

36 

    

     

     

       

3 Providing and laying reinforced cement 

concrete using crushed graded bajri 3/4 

inch (19 mm) and down gauge having a 

minimum works cube crushing strength 

of 3000 Ibs. per sq. inch (15.52 N/mm2) 

at 28 days with a mix not leaner than 

1:2:4 in a square of rectangular bottom 

slab of over head water tank up to a 

height of 30 feet (9 m) above ground 

including form works and its removal, 

compacting and curing etc. complete but 

excluding the cost of reinforcement . 

273.00 59318.8

8 

%Cft 161941 /- 

P-

191+1

95 

Cft  (Hundre

d cubic 

feet) 

  

I-

114+1

36 

    

     

     

      

4 Providing and laying reinforced cement 

concrete using crushed graded bajri 3/4 

inch (19 mm) and down gauge having a 

minimum works cube crushing strength 

of 3000 Ibs. per sq. inch (15.52 N/mm2) 

at 28 days with a mix not leaner than 

1:2:4 in straight walls in over head 

water tank bins, bunkers, intze tanks and 

silo up to a height of 30 feet (9 m) above 

ground including form works and its 

removal, compacting and curing etc. 

complete but excluding the cost of 

reinforcement.. 

172.00 62314.5

7 

%Cft 107181 /- 

P-

191+1

95 

Cft  (Hundre

d cubic 

feet) 

  

I-

112+1

36 

    

     

     

      

5 Providing and laying reinforced cement 

concrete using crushed graded bajri 3/4 

inch (19 mm) and down gauge having a 

minimum works cube crushing strength 

of 3000 Ibs. per sq. inch (15.52 N/mm2 

) at 28 days with a mix not leaner than 

1:2:4 in roof slab of over head water 

tank up to a height of 30 feet (9 m) 

above ground including form works and 

its removal, compacting and curing etc. 

100.00 53711.2

8 

%Cft 53711 /- 

P-

192+1

95 

Cft  (Hundre

d cubic 

feet) 

  

I-

118+1

36 

     

      

      



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 93  

 

complete but excluding the cost of 

reinforcement.. 

       

6 Providing and laying hard grade ribbed 

deformed (minimum yield point 60,000 

psi) reinforcement bars with & 

including the cost of straightening, 

cutting, bending, binding, wastage, and 

such overlaps as are not shown in the 

drawings, placing in position on cement 

concrete 1:2:4 precast or m.s. chairs, 

tying with binding wire, cost of chairs 

and wires etc. in all kinds of RCC work 

in foundation, basement, plinth and 

ground floor of building including septic 

tanks and under ground tanks and in 

projections for future extension . 

23.80 14800.2

7 

P.Cwt 352246 /- 

P-

197+1

98 

Cwt  (Per 

hundred 

weight) 

  

I-

166+1

74+17

5 

    

     

     

     

      

      

       

7 1/2" (13 mm) thick cement plaster 1:4 

on walls and columns etc. in basement, 

plinth, mezzanine and ground floor 

including making edges, corners, and 

curing etc., complete . 

785.00 4381.84 %Sft 34397 /- 

P-376 Sft  (Hundre

d 

Square 

foot) 

  

I-04     

     

8 Providing and laying gola 3" x 3" (76 

mm x 76 mm) concrete 1:2:4 using 

graded screened bajri at junction of roof 

slab and walls and finished with cement 

plaster 1:4 including curing etc. 

complete. 

66.00 3202.36 %Rft 2114 /- 

P-423 Rft  (Hundre

d 

running 

foot) 

  

I-141     

     

       

9 Providing & laying R.C.C 1:2:4 slab 

cover 3" thick average (precost 

complete with M.S flat iron, M.S bars 

embedded in concrete) of any shape 

including the cost of reinforcement and 

welding etc. as per direction of Engineer 

Incharge.  

2.00 2274.73 P.Cft 4549 /- 

P-595 Cft  (Per 

Cubic 

foot) 

  

I-29     

     

     TOTA

L 

772704 /- 
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NAME 

OF 

WORK 

:-   

CONSTRUCTION OF BUILDING FOR LIBRARY & OFFICES AT BLOCK-A 

PHASE-II QASIMABAD, TALUKA QASIMABAD, DISTRICT HYDERABAD. 

CONTRACT PACAKGE: PIDCL/SINDH/PSDP/03/03  

 

  

             

Page & 

Item 

No. 

Name of Description Qty: Rate Unit Amount   

 SH-V UNDERGROUND TANK       

       

1 Excavation for raft foundations, 

underground tanks and septic tanks 

(rectangular or square) in wet silt 

clay or mud and back filling the 

excavated material all round the 

trenches including breaking clods, 

watering, consolidation by ramming 

in layers not exceeding 9 inches 

(229 mm) in depth to full 

compaction, dressing and disposal 

of surplus excavated stuff as 

directed, lead up to one chain (30.5  

R.m) and lift up to 5 feet (1.52 m). 

2031.00 2222.19 % Cft 45133 /- 

P-41 Cft  (Hundrd 

cubic 

feet) 

  

I-13     

     

      

2 Supplying, stacking, spreading and 

filling stones of required size to 

required slope from approved 

quarries in plinth or under floor 

including filling voids with spawl 

and chips and consolidation by 

ramming layers not exceeding 9 

inches (229 mm) in depth to full 

compaction lift upto 5 feet (1.52 m). 

127.00 4,562.87  % Cft 5795 /- 

P-49   (Hundrd 

cubic 

feet) 

  

I-12     

     

3 Providing and laying 1:4:8 cement 

concrete bed under floors using 

graded stone ballast 2 inches (51 

mm) and down gauge with levelling 

and ramming, watering and curing 

etc. complete.. 

127.00 22036.75 % Cft 27987 /- 

P-231 Cft  (Hundred 

cubic 

feet) 

  

I-02     

       

4 Providing and laying reinforced 

cement concrete using crushed 

graded bajri 3/4 inch (19 mm) and 

down gauge having a minimum 

works cube crushing strength of 

3000 Ibs. per sq. inch (15.52 

N/mm2 ) at 28 days with a mix not 

leaner than 1:2:4 in foundation or 

bottom slab of rectangular 

179.00 31431.41 % Cft 56262 /- 

 P-

189+195 

Cft  (Hundred 

cubic 

feet) 

  

I-

99+136 
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underground tank including form 

works and its removal, levelling, 

compacting and curing etc. 

complete but excluding the cost of 

reinforcement.. 

5 Providing and laying reinforced 

cement concrete using, screened 

graded bajri 3/4 inch (19 mm) and 

down gauge having a minimum 

works cube crushing strength of 

2250 Ibs. per sq. inch (15.52 

N/mm2 ) at 28 days with a mix not 

leaner than 1:2:4 in walls of 

rectangular underground water tank 

or septic tank including form works 

and its removal, compacting and 

curing etc. complete, but excluding 

the cost of reinforcement.. 

342.00 54533.03 % Cft 186503 /- 

 P-

189+195 

Cft  (Hundred 

cubic 

feet) 

  

I-

101+136 

    

     

     

6 Providing and laying reinforced 

cement concrete using screened 

graded bajri 3/4 inch (19 mm) and 

down gauge having a minimum 

works cube crushing strength of 

2250 Ibs. per sq. inch (15.52 

N/mm2 ) at 28 days with a mix not 

leaner than 1:2:4 in top slab of 

rectangular underground water tank 

or septic tank its removal, 

compacting and curing ate. 

complete but excluding the cost of 

reinforcement . 

127.00 46752.23 % Cft 59375 /- 

 P-

190+195 

Cft  (Hundred 

cubic 

feet) 

  

I-

104+136 

    

     

     

7 Providing and laying hard grade 

ribbed deformed (minimum yield 

point 60,000 psi) reinforcement bars 

with & including the cost of 

straightening, cutting, bending, 

binding, wastage, and such overlaps 

as are not shown in the drawings, 

placing in position on cement 

concrete 1:2:4 precast or m.s. 

chairs, tying with binding wire, cost 

of chairs and wires etc. in all kinds 

of RCC work in foundation, 

basement, plinth and ground floor 

of building including septic tanks 

and under ground tanks and in 

projections for future extension . 

24.50 14349.01 P.Cwt 351551 /- 

P-197 Cwt  (Per 

hundred 

weight) 

  

I-166     

     

      

       

8 597.00 4381.84 % Sft 26160 /- 
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P-376 1/2"  thick cement plaster 1:4  on  

walls  and columns etc in basement, 

plinth, mezzanine and ground floor 

including making edges, corners, 

and curing etc; complete. 

Sft  (Hundred 

Square 

feet) 

  

I-04      

9 Providing and laying gola 3" x 3" 

(76 mm x 76 mm) concrete 1:2:4 

using graded screened bajri at 

junction of roof slab and walls and 

finished with cement plaster 1:4 

including curing etc. complete. 

86.00 3202.36 %Rft 2754 /- 

P-423 Rft  (Hundred 

running 

foot) 

  

I-141     

     

10 Providing and fixing un platisized 

polyvinyl chloride pipe (u.P.V.C) 

"E" class or PPRC pipe with 

specials) and clamps etc., including 

cutting and fitting, complete with 

and including the cost of breaking 

through walls and roof and making 

good etc.; after cleaning the pipe 

and cartage within 10 miles (16.09 

km) (working pressure 12 kg/cm2): 

1" inch (25 mm) dia. 

5.00 317.86 P.Rft 1589 /- 

P-566 Rft  (Per 

Running 

Foot) 

  

I-12     

      

       

11 Providing and laying floors of 2 

inches (51 mm) thick 1:2:4 cement 

concrete using graded screened bajri 

3/4 inch (19 mm) and down gauge 

in ground floor laid in panels 

including form work, consolidation, 

finishing, and curing etc. complete. 

180.00 6879.77 % Sft 12384 /- 

P-231 Sft  (Hundred 

Square 

feet) 

  

I-6     

     TOTAL 775492 /- 

 

 

 

NAME OF 

WORK: 

CONSTRUCTION OF BUILDING FOR LIBRARY & OFFICES AT BLOCK-

A PHASE-II QASIMABAD, TALUKA QASIMABAD, DISTRICT 

HYDERABAD. CONTRACT PACAKGE: PIDCL/SINDH/PSDP/03/03    

  

SH-VI ROAD 

& PATH 

  

Page 

No.& 

Item 

No. 

Name of Description Qty: Rate Unit Amount 

        

 SH-VI ROAD & PATH(LIBRARY)      
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1 Supplying stacking and filling sand 

/murum of approved quality from outside 

sources in foundation, trenches, plinth or 

under floor, etc. including dressing, 

watering and consolidation by ramming in 

layers not exceeding 9 inches (229 mm) in 

depth to full compaction and lift upto 5 

feet (1 .52 m). 

2030.00 4869.94 % Cft 98860 /- 

P-49 Cft  (Hundred 

cubic feet) 

  

I-09     

`     

      

2 Providing and laying 1:4:8 cement 

concrete bed under floors using graded 

stone ballast 1 inche (25 mm) and down 

gauge with levelling and ramming, 

watering and curing etc. complete.. 

902.00 22036.75 % Cft 198771 /- 

P-

231 

Cft  (Hundred 

cubic feet) 

  

I-02     

        

3 Providing and laying floors of 3 inches 

(76 mm) thick 1:2:4 cement concrete 

using graded screened bajri 3/4 inch (19 

mm) and down gauge in ground floor laid 

in panels including form work, 

consolidation, finishing and curing etc. 

complete. 

2707.00 9562.54 % Cft 258858  

P-

231 

Sft  (Hundred 

cubic feet) 

  

I-07     

     

4 Excavation for foundation trenches and 

drains in wet silt clay or mud and back 

filling the excavated material in 

foundation trenches, plinth or under floor 

including breaking clods, watering, 

consolidation by ramming in layers not 

exceeding 9 inches (229 mm) in depth to 

full compaction, dressing and disposal of 

surplus excavated stuff as directed lead 

upto one chain (30.5 R.m) and lift upto 5 

feet (1.52 m). 

35.00 2,755.25  % Cft 964 /- 

.P-40 Cft  (Hundrd 

cubic feet) 

  

I-04      

      

5 Providing and laying 1:4:8 ( 1 cement 4 

sand and 8 coarse aggregate) cement 

concrete using graded stone ballast   2 

inches  and down gauge in foundation 

including leveling, compacting and curing 

etc. complete.   

35.00 21744.25 % Cft 7610 /- 

 P-52 Cft  (Hundrd 

cubic feet) 

  

I-13     

     

        

6 Providing and laying first class solid burnt 

brick masonry set in cement mortar 1:6 in 

straight or curved walls 9" to 13-/2 inches 

(228 mm to 343 mm) thick including 

scaffolding, raking out Joints and curing 

etc. complete in foundation, basement and 

plinth (foundation and basement masonry 

upto 5 feet (1.52 Ru.m.) depth and plinth 

upto 4 feet (1.2 Ru.m.) height from 

ground level) . 

79.00 38582.85 % Cft 30480 /- 

P-95 Cft  (Hundrd 

cubic feet) 

  

I-2     

     

7 158.00 4034.92 % Sft 6375 /- 
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P-

376 

1/2"  thick cement plaster 1:6  on  walls  

and columns etc in basement, plinth, 

mezzanine and ground floor including 

making edges, corners, and curing etc; 

complete. 

Sft  (Hundred 

Square 

feet) 

  

I-06     

     

        

8 Providing and laying road kerb of precast 

cement concrete 1:2:4 (12" long 6" wide 

and 18" deep using screened graded bajri, 

from work and its removal compacting 

and curing laid in cement mortar 1:4 and 

cement plaster 1:4 neatly finished 

including cost of excavation and back 

filling of excavated stuff and its disposal 

within one chain lead as desired. 

28.00 285.98 P-Rft 8007 /- 

A/R Rft  (Per 

Running 

foot) 

  

     

     

        

9 Providing and laying in floor C.C. 1:2:4: 

tuff paver 2-1/2" thick (Envi-crete, 

Megna-crete. Nazeer-crete, Banu Mukhtar 

or equavalent on the approval of Engineer 

Incharge) of approved design and colour 

pattren  (average strength 7000 psi) laid 

on sand cushion filling of joint with sand 

and warring etc. complete as per direction 

of Engineer Incharge. (the cost of sand 

cushion is included) 

980.00 135.13 P.Sft 132427 /- 

P-

255 

Sft  (Per 

Square 

foot) 

  

I-177 

(A) 

     

      

     Total  742352 /- 

        

 

NAME 

OF 

WORK 

:-   

CONSTRUCTION OF BUILDING FOR LIBRARY & OFFICES AT BLOCK-A 

PHASE-II QASIMABAD, TALUKA QASIMABAD, DISTRICT HYDERABAD. 

CONTRACT PACAKGE: PIDCL/SINDH/PSDP/03/03  

 

  

  

Page & 

Item 

No. 

Name of Description Qty: Rate Unit Amount 

 SH-VII FURNITURE       

       

1 Supplying & providing  Steel  Almirah  

(size  4'-0" x 6'-0" ) made  of  two doors 

/ shutters, equal pannel  partitions, 

Drawer, locking arrangement and  

handles   i/c  loading unloading  and 

cartage upto site etc complete  as per 

direction  of Engineer in-charge.  

4.00 101278.10 Each 405112 /- 

 No     

     

     

2 12.00 54540.50 Each 654486 /- 
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 Supplying & providing  wooden and 

plywood Cupboard   (size  4'-0" x 6'-0" ) 

with glass and plywood / wooden  doors  

equal pannel  partitions, Drawer, locking 

arrangement and  handles   i/c  loading 

unloading  and cartage upto site etc 

complete  as per direction  of Engineer 

in-charge.  

No     

     

     

       

3 Supplying & providing Office Visitors 

Chair of low back  imported / China 

leatherine  of  chromed metal pipe  i/c  

loading unloading  and cartage upto site 

etc complete  as per direction  of 

Engineer in-charge. 

4.00 16846.91 Each 67388 /- 

 No     

     

       

4 Supplying & providing Cushion  Chairs  

low back, made of Pakii Talhi wood 

with mat finish polish i/c  loading 

unloading  and cartage upto site etc 

complete  as per direction  of Engineer 

in-charge. 

8.00 15035.19 Each 120282 /- 

 No     

     

5 Supplying & providing office wooden 

chair made of Pakki Talhi wood with net  

seat  and back i/c  loading unloading  

and cartage upto site etc complete  as per 

direction of  Engineer-in-charge. 

80.00 8752.12 Each 700170 /- 

 No     

     

6 Supplying & providing peon bench (Size 

6'-0" x 1'-0") with wooden plank seat 

complete  i/c  loading unloading  and 

cartage upto site etc complete  as per 

direction of  Engineer-in-charge. 

2.00 14817.39 Each 29635 /- 

 No     

     

       

7 Supplying & providing  Student's chair ( 

Size -16" inch)   made of  wooden plank 

seat and , back  complete i/c  loading 

unloading  and cartage upto site etc 

complete  as per direction of Engineer-

in-charge. 

80.00 6065.40 Each 485232 /- 

 No     

     

       

8 Supplying & providing  library  table  set 

(Size 8'-0" x 4'-0")   made of  shesham 

wood with 08 Nos. chairs shesham wood 

and paltex ply wood with mat finish 

polish  complete i/c  loading unloading  

and cartage upto site etc complete  as per 

direction of Engineer-in-charge. 

8.00 149004.90 Each 1192039 /- 

 No     

     

     

9 Supplying & providing  Peon stool   

made of  wooden seat  plank  complete 

8.00 5166.04 Each 41328 /- 

 No     
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 i/c  loading unloading  and cartage upto 

site etc complete  as per direction of 

Engineer-in-charge. 

    

10 Supplying & providing Office Table   

(size  5'-0" x 3'-0") with side rack ( size 

3'-0" x 1'-6" )  made of Paltex Plywood 

with glass top of 10mm thick imported 

glass, having drawers, handles & locks    

with mat finish polish  i/c  loading 

unloading  and cartage upto site etc 

complete  as per direction of Engineer-

in-charge. 

2.00 104142.10 Each 208284 /- 

 No     

     

     

       

11 Supplying & providing Office Table   

(4'-0" x 2'-6") with)  made of Paltex Ply 

wood  top  having drawers, handles & 

locks  i/c  loading unloading  and cartage 

upto site etc complete  as per direction of 

Engineer-in-charge. 

2.00 35671.28 Each 71343 /- 

 No     

     

     

       

    TOTAL 3975299 /- 

 

 

 

ELECTRICAL WORKS 

Schedule of rates (2022) Pakistan Public works Department 

S

R

. 

N

O

. 

ITE

M 

NO

. 

DESCRIPTION UNIT QTY RATE  AMOUNT 

1   WIRING IN CONCEALED CONDUITS         

    Cable should be of Copper gate,Newage or 

fast cable and conduit should be of 

Solo,popular,easyfit or equivalent as 

approved by engineer incharge 

        

i)   Distribution board to Switch         

    (General Description) Wiring of light 

circuit from Distribution Board to 

switch,with Three nos. single core 2.5 

Sqmm PVC insulated 450/750 volts grade 

stranded copper conductor cables in 

concealed PVC conduits (conduits partly 

shared) including PVC conduit, and conduit 

accessories etc. Cable should be of Newage, 

Fast cable, Universal cables or equivalent 

and conduit should be of Dadex, Turkplast, 
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Easyfit or equivalent as per instructions by 

engineer incharge 

a ch 2 

-34-

02 

Wiring for sub-main with 3x 2.5 mm², PVC 

insulated wire 300/500 volts grade, single 

core, stranded copper conductor wire in 20 

mm (3/4")dia uPVC conduit recessed in the 

wall, column and roof etc as required. 

P/Meter 30 530 15,900 

ii)   Switch to light point & point to point 

wiring 

        

    (General Description) Wiring from switch 

to  light or fan  point  with 3 nos. single core 

1.5 Sqmm PVC insulated 450/750 Volts 

grade stranded copper conductor cables in 

concealed PVC conduit including PVC 

conduit, Conduit accessories,etc.(conduit 

partly shared). 

        

a ch 2 

-34-

01 

Wiring for sub-main with 3x 1.5 mm², PVC 

insulated wire 300/500 volts grade, single 

core, stranded copper conductor wire in 20 

mm (3/4")dia PVC conduit recessed in the 

wall, column and roof etc as required. 

P/Meter 1000 363.00 363,000 

iii

) 

  Switch to Switch         

    (General Description) Wiring from switch 

to  switch  with 3 nos. single core 2.5 Sqmm 

PVC insulated 450/750 Volts grade 

stranded copper conductor cables in 

concealed PVC conduit including PVC 

conduit, Conduit accessories,etc.(conduit 

partly shared). 

        

a ch 2 

-34-

02 

Wiring for sub-main with 3x 2.5 mm², PVC 

insulated wire 300/500 volts grade, single 

core, stranded copper conductor wire in 20 

mm (3/4")dia uPVC conduit recessed in the 

wall, column and roof etc as required. 

P/Meter 150 530 79,500 

iv

) 

  Distribution board to General Purpose ( 

5A/13A) socket 

        

    (General Description) Wiring  of  circuit  

from  Distribution  Board to 5A/13A 

,230Volts with 3 nos. single core 2.5 Sqmm 

PVC insulated 450/750 Volts graded , 2&3 

pin switched socket, stranded copper 

conductor cables in concealed PVC conduit, 

including conduit accessories, etc(conduit 

partly shared) 
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a ch 2 

-34-

02 

Wiring for sub-main with 3x 2.5 mm², PVC 

insulated wire 300/500 volts grade, single 

core, stranded copper conductor wire in 20 

mm (3/4")dia uPVC conduit recessed in the 

wall, column and roof etc as required. 

P/Meter 200 530 106,000 

v)   Socket to  Socket or Switch board to 

socket 

        

    (General Description) Wiring from 5 

Amps, 2&3 pin socket to socket with 3 nos. 

single core 2.5 Sqmm PVC insulated 

450/750 Volts grade solid or stanerd copper 

conductor cables in concealed PVC conduit 

including PVC conduit,Conduit accessories, 

etc complete. (conduit partly shared) 

        

a ch 2 

-34-

02 

Wiring for sub-main with 3x 2.5 mm², PVC 

insulated wire 300/500 volts grade, single 

core, stranded copper conductor wire in 20 

mm (3/4")dia uPVC conduit recessed in the 

wall, column and roof etc as required. 

P/Meter 150 530 79,500 

vi

) 

  Distribution board to 20Amps socket         

    (General Description) Wiring of  circuit  

from  distribution  board to 20A, 230Volts, 

DP switch with 3 or 5 nos. single core 6 

Sqmm PVC insulated 450/750 Volts grade 

stranded copper conductor cables in 

concealed PVC conduit including PVC 

conduit, Conduit accessories, etc (conduit 

partly shared for A/Cs) 

        

a ch 2 

-34-

04 

Wiring for sub-main with 3x 6 mm², PVC 

insulated wire 300/500 volts grade, single 

core, stranded copper conductor wire in 25 

mm (1")dia PVC conduit recessed in the 

wall, column and roof etc  as required. 

P/Meter 10 962.00 9,620 

vi

i) 

  Distribution board to 3phase          

a ch 2 

-37-

04 

Wiring for sub-main with 4x 6 mm², PVC 

insulated wire 300/500 volts grade, single 

core, stranded copper conductor wire in 25 

mm (1")dia PVC conduit recessed in the 

wall, column and roof etc including 2.5 

mm² PVC insulated wire single core wire as 

ECC as required. 

P/Meter 6 1700.00 10200 

vi

) 

  Wiring for flood lights         

a ch 2 

-34-

03 

Wiring for sub-main with 3x 4 mm², PVC 

insulated wire 300/500 volts grade, single 

core, stranded copper conductor wire in 20 

mm (3/4")dia PVC conduit recessed in the 

wall, column and roof etc  as required. 

P/Meter 30 715.00 21,450 
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2   LT CABLES         

    Supply at site, installation, testing and 

commissioning of PVC insulated armoured 

copper conductor cable 600 / 1000 Volt 

grade (or otherwise mentioned in cable 

description ) in prelaid conduits / trenches 

to be installed as per routes shown on 

drawings including cost of all necessary 

materials, connections, identification tags, 

cables lugs properly crimped at   both  ends 

for the following sizes complete in all 

respects. Actual length of cables to be 

installed shall be practically measured at 

site by the Contractor, duly authenticated by 

the Engineer before placing the order with 

the manufacturer, however, approximate 

length of cables are shown herewith. 

Payments shall be made as per actual length 

installed. Cable should be of FAST, 

Newage or universal cables and conduit 

should be of Solo,popular,easyfit or 

equivalent as approved by engineer 

incharge 

        

i) ch0

3-2-

01   

b)    

Providing & laying  4 core, PVC insulated 

& PVC sheathed, 600/1000 volts grade with 

stranded copper  conductor , armoured 

underground, L.T cable buried in the ground 

dully covered with sand and warning cable 

ties as per Pak. P.W.D specification as 

required.b) 16 mm²                                                                                                                                                                                                

P/Meter 8 4,886.00 39,088 

ii) ch0

3-2-

01   

c)    

Providing & laying  4 core, PVC insulated 

& PVC sheathed, 600/1000 volts grade with 

stranded copper  conductor , armoured 

underground, L.T cable buried in the ground 

dully covered with sand and warning cable 

ties as per Pak. P.W.D specification as 

required.c) 25 mm²                                                                                                                                                                                                

P/Meter 8 6395.00 51,160 

ii) ch0

3-2-

01   

d)    

Providing & laying  4 core, PVC insulated 

& PVC sheathed, 600/1000 volts grade with 

stranded copper  conductor , armoured 

underground, L.T cable buried in the ground 

dully covered with sand and warning cable 

ties as per Pak. P.W.D specification as 

required.d) 35 mm²                                                                                                                                                                                                

P/Meter 4 8019.00 32,076 

ii) ch0

3-2-

01   

e)    

Providing & laying  4 core, PVC insulated 

& PVC sheathed, 600/1000 volts grade with 

stranded copper  conductor , armoured 

underground, L.T cable buried in the ground 

dully covered with sand and warning cable 

P/Meter 4 10119.0

0 

40,476 
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ties as per Pak. P.W.D specification as 

required.e) 50 mm²                                                                                                                                                                                                

iv

) 

ch0

3-2-

01  

h) 

Providing & laying 4 core, PVC insulated & 

PVC sheathed, 600/1000 volts grade with 

stranded copper conductor , armoured 

underground, L.T cable buried in the ground 

dully covered with sand and warning cable 

tiles as per Pak. P.W.D specification as 

required. h)120 mm²                     

R.Mtr 2 22180.0

0 

44,360 

3   GROUNDING SYSTEM         

i)   Grounding Cables         

    Supply at site, installation, testing and 

commissioning of PVC insulated non 

armoured copper conductor cable 450/ 750 

Volt grade (or otherwise mentioned in cable 

description ) in prelaid conduits / trenches 

to be installed as per routes shown on 

drawings including cost of all necessary 

materials, connections, identification tags, 

cables lugs properly crimped at   both  ends 

for the following sizes complete in all 

respects. Actual length of cables to be 

installed shall be practically measured at 

site by the Contractor, duly authenticated by 

the Engineer before placing the order with 

the manufacturer, however, approximate 

length of cables are shown herewith. 

Payments shall be made as per actual length 

installed. Cable should be of FAST, 

Newage or universal cables and conduit 

should be of Solo,popular,easyfit or 

equivalent as approved by engineer 

incharge 

        

a ch-

02-

26-

04 

Suppling and drawing of 6 mm² single core  

PVC insulated wire in all kinds of existing 

or given conduit as required.                                                                                                                                                  

R.Mtr 20 284.00 5,680 

b ch-

02-

26-

05 

Suppling and drawing of 10 mm² single 

core  PVC insulated wire in all kinds of 

existing or given conduit as required.                                                                                                                                                  

R.Mtr 15 457.00 6,855 

c ch-

02-

26-

20 

Suppling and drawing of 16 mm² single 

core  PVC insulated PVC shethed wire in all 

kinds of existing or given conduit as 

required.                                                                                                                                                  

R.Mtr 15 719.00 10,785 

4    DISTRIBUTION BOARDS         
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    (General Description) Supply at site, 

fabrication, installation, testing and 

commissioning of Distribution Board (DB) , 

made of sheet steel 16 SWG, degreased and 

derusted, with 2 coats of  antirust paint, 2 

coats of powder coated paint of approved 

colour, protection classification IP-44, 

totally enclosed indoor floor mounting 

cubicle type in free standing design, with 

hinged door, handle including cost of all 

auxiliaries, internal wiring, designation 

lables on MCCBS, grounding bar suitable 

for system Voltage 440 V, 50 Hz, 3 Phase 

and neutral bus bars of  99.9% electrolytic 

copper, including cost of cable terminal 

blocks  wiring from breakers, brass cable 

glands, all accessories complete in all 

respects mention in BOQ or not required for 

performing completely. All incoming and 

outgoing breakers shall be accessible only 

by opening the front door having further 

M.S. sheet cover gaskets shall also be 

provided where necessary.  Panel should be 

compeltely made in certified factory. ie 

PEL, Green T & D, Mazcorp engineering or 

equivalent as per instructions by engineer 

incharge 

`       

    (General Description) All MCCBs shall be 

suitable to operate without any derating at 

40°C ambient temperature and shall be of 

one make only. The sides of MDB shall also 

have louvers at bottom and top on sides of 

panel for hot air exhaust, wire mesh etc. The 

back of the panel shall be lockable door 

instead of bolted and shall conform to single 

line diagram. item should be of ABB, 

Schneider or equivalent as per instructions 

by engineer incharge 

        

i)   DB-Main         

  2-

73-

02 

Providing & fixing cubical type metal sheet 

vermin protected LT pannel board as per 

drawing with locking arragement duly 

powder coated I/c all fastening devices and 

electrical wire/ leads for internal connection 

complete as required. 

Sft 2             

10,756  

21512 

  2-

74-

09 

Providing & fixing 400 Amps, 4 pole, three 

phase bus bar strip set (Standred size) fitted 

in suitable size metallic sheet steel box with 

hinged type front door duly painted and 

Each 1             

18,406  

18406 
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fixed on existing board I/c connection as 

required.  

  2-

75-

01 

Providing & fixing pilot lamp set fitted on 

existing board I/c connection as required. 

Set 1  872.00 872 

    INCOMING         

  2-

71-

09 

Providing & fixing 400 to 630  Amps,( Low 

Breaking Capacity) T.P circuit breaker fixed 

on existing  board ,   I/c inter-connection as 

required. 

Each 1 53623.0

0 

53623 

  2-

71-

01 

Providing & fixing 6 to 32  Amps, S.P 

MCCB fixed on existing  board, I/c inter-

connection as required. 

Each 2 870.00 1,740 

    OUTGOING         

  2-

71-

04 

Providing & fixing 10 to 60  Amps,( High 

Breaking Capacity) T.P MCCB fixed on 

existing  board ,   I/c inter-connection as 

required. 

Each 5 10338.0

0 

51690 

  2-

71-

01 

Providing & fixing 6 to 32  Amps, S.P 

MCCB fixed on existing  board, I/c inter-

connection as required. 

Each 2 870.00 1,740 

ii)   DB LIGHTING-GF-01-02, FF-01-02         

  2-

73-

01 

Providing & fixing Cubical type  metal 

sheet Distribution board with locking 

arrangment as per drawing ,vermin 

protected duly powder coated paint i/c all 

fastening material including wiring with 

suitable gauge PVC x PVC wire complete 

as required.   

SFT 5 6,006.00 30030 

  2-

74-

01 

Providing & fixing 10 to 60 Amps, 4 pole, 

three phase bus bar strip fitted in given 

Distribution board complete with bus bar 

insulator, screws, bolts etc as required. 

Each 1 10529.0

0 

10529 

    INCOMING         

  2-

71-

04 

Providing & fixing 10 to 60  Amps,( High 

Breaking Capacity) T.P MCCB fixed on 

existing  board ,   I/c inter-connection as 

required. 

Each 1 10338.0

0 

10338 

    OUTGOING         

  2-

71-

01 

Providing & fixing 6 to 32  Amps, S.P 

MCCB fixed on existing  board, I/c inter-

connection as required. 

Each 12 870.00 10,440 

iii

) 

  DB POWER-GF-01-02, FF-01-02         

  2-

73-

01 

Providing & fixing Cubical type  metal 

sheet Distribution board with locking 

arrangment as per drawing ,vermin 

protected duly powder coated paint i/c all 

fastening material including wiring with 

SFT 3 6,006.00 18018 
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suitable gauge PVC x PVC wire complete 

as required.   

  2-

74-

01 

Providing & fixing 10 to 60 Amps, 4 pole, 

three phase bus bar strip fitted in given 

Distribution board complete with bus bar 

insulator, screws, bolts etc as required. 

Each 1 10529.0

0 

10529 

    INCOMING         

  2-

71-

04 

Providing & fixing 10 to 60  Amps,( High 

Breaking Capacity) T.P MCCB fixed on 

existing  board ,   I/c inter-connection as 

required. 

Each 1 10338.0

0 

10338 

    OUTGOING         

  2-

71-

01 

Providing & fixing 6 to 32  Amps, S.P 

MCCB fixed on existing  board, I/c inter-

connection as required. 

Each 10 870.00 8,700 

iv

) 

  DB LIGHTING-2FF-01-02         

  2-

73-

01 

Providing & fixing Cubical type  metal 

sheet Distribution board with locking 

arrangment as per drawing ,vermin 

protected duly powder coated paint i/c all 

fastening material including wiring with 

suitable gauge PVC x PVC wire complete 

as required.   

SFT 3 6,006.00 18018 

  2-

74-

01 

Providing & fixing 10 to 60 Amps, 4 pole, 

three phase bus bar strip fitted in given 

Distribution board complete with bus bar 

insulator, screws, bolts etc as required. 

Each 1 10529.0

0 

10529 

    INCOMING         

  2-

71-

04 

Providing & fixing 10 to 60  Amps,( High 

Breaking Capacity) T.P MCCB fixed on 

existing  board ,   I/c inter-connection as 

required. 

Each 1 10338.0

0 

10338 

    OUTGOING         

  2-

71-

01 

Providing & fixing 6 to 32  Amps, S.P 

MCCB fixed on existing  board, I/c inter-

connection as required. 

Each 5 870.00 4,350 

v)   DB POWER-2FF-01-02         

  2-

73-

01 

Providing & fixing Cubical type  metal 

sheet Distribution board with locking 

arrangment as per drawing ,vermin 

protected duly powder coated paint i/c all 

fastening material including wiring with 

suitable gauge PVC x PVC wire complete 

as required.   

SFT 2 6,006.00 12012 



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 108  

 

  2-

74-

01 

Providing & fixing 10 to 60 Amps, 4 pole, 

three phase bus bar strip fitted in given 

Distribution board complete with bus bar 

insulator, screws, bolts etc as required. 

Each 1 10529.0

0 

10529 

    INCOMING         

  2-

71-

04 

Providing & fixing 10 to 60  Amps,( High 

Breaking Capacity) T.P MCCB fixed on 

existing  board ,   I/c inter-connection as 

required. 

Each 1 10338.0

0 

10338 

    OUTGOING         

  2-

71-

01 

Providing & fixing 6 to 32  Amps, S.P 

MCCB fixed on existing  board, I/c inter-

connection as required. 

Each 5 870.00 4,350 

vi

) 

  DB COMPUTER         

  2-

73-

01 

Providing & fixing Cubical type  metal 

sheet Distribution board with locking 

arrangment as per drawing ,vermin 

protected duly powder coated paint i/c all 

fastening material including wiring with 

suitable gauge PVC x PVC wire complete 

as required.   

SFT 3 6,006.00 18018 

  2-

74-

01 

Providing & fixing 10 to 60 Amps, 4 pole, 

three phase bus bar strip fitted in given 

Distribution board complete with bus bar 

insulator, screws, bolts etc as required. 

Each 1 10529.0

0 

10529 

    INCOMING         

  2-

71-

04 

Providing & fixing 10 to 60  Amps,( High 

Breaking Capacity) T.P MCCB fixed on 

existing  board ,   I/c inter-connection as 

required. 

Each 1 10338.0

0 

10338 

    OUTGOING         

  2-

71-

01 

Providing & fixing 6 to 32  Amps, S.P 

MCCB fixed on existing  board, I/c inter-

connection as required. 

Each 10 870.00 8,700 

5   MISCELLANEOUS FITTINGS         

i) 2-

87-

03 

Making hole in the wall for 12" to 16" 

sweep metalic exhaust fan and fixing of 

holefast, duly palaster and making good the 

damage as required.   

No. 4 1,164.00 4,656 

ii) 2-

85-

03 

Providing & installing 30 Cm ( 12") sweep, 

Double Action, Plastic body Exhaust fan 

complete with blades,  motor and pulling 

cord switch etc fixed in existing hole 

including connection with 14.0076"  

flexable wire complete as required   

Pak,Royal,GFC,Younas,MIllat.                                    

No 2 4,678.00 9,356 
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iii

) 

2-

88-

01 

Providing & fixing heavy gauge metallic 

shutter, suitable for 12" to 14" sweep 

exhaust fan's fitted on existing hole as 

required.   

No 3 1,244.00 3,732 

iv

) 

2-

80-

02 

Providing & installing 120 Cm (48") sweep 

ceiling fan with blades, canopy, strandard 

length of down rod including connection 

with 14.0076" flexable wire complete as 

required. (without regulator) 

Pak,Royal,GFC,Younas,Millat 

  No. 2 8,369 16,738 

v) 2-

80-

03 

Providing & installing 140 Cm (56") sweep 

ceiling fan with blades, canopy, strandard 

length of down rod including connection 

with 14.0076" flexable wire complete as 

required. (without regulator) 

Pak,Royal,GFC,Younas,Millat 

  No. 10 9,349 93,490 

vi

) 

2-

80-

04 

Providing & installing False Ceiling Fan 

(Box Fan) with remote, 24'' (2' * 2') size 

including connections, complete in all 

respect as approved by the engineer 

incharge (Voldam/Pak/Royal) 

  No. 10 15,426 154,260 

6   WIRING ACCESSORIES         

i) ch-

02-

65-

05 

Providing & fixing Polycarbonate flame 

retardant Click type Fan dimmer of all any 

sweep with fancy "Ivory" gang plate fixed 

on die fabricated, powder coated, metal 

board recessed in the wall or column 

including connection as required. 

(MATRIX/SOK/TJ SERIES/TRUST make)  

No. 5 689.00 3,445 

ii) ch-

02-

66-

02 

Providing & fixing 10 Amps Polycarbonate 

flame retardant Two way switch with fancy  

required gang plate fixed on die fabricated, 

powder coated metal board recessed in wall 

or column including connection as 

required.(Scheneider / Philips) 

No. 2 531.00 1,062 

iii

) 

ch-

02-

66-

05 

Providing & fixing 13 Amps Polycarbonate 

flame retardant 3-Pin switch socket unit 

with fancy gang plate fixed on die 

fabricated, powder coated metal board 

recessed in wall or column including 

connection as required.(Schneider/Philips ) 

No. 50 1,120.00 56,000 

iv

) 

ch-

02-

66-

06 

Providing & fixing 15 Amps Polycarbonate 

flame retardant 3-Pin switch socket unit 

with fancy gang plate fixed on die 

fabricated, powder coated metal board 

recessed in wall or column including 

connection as required.(Schneider/Philips ) 

No. 2 1,290.00 2,580 

v) ch-

2-

Providing & installing of Ceiling fan down 

rod 1/2" dia heavy gauge GI pipe of require  

length, one end arrangement for fan 

P/Rft 2 200 400 
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87-

02 

insulator and other end duly threaded and 

hole for split pin etc to be hold all sweep 

ceiling fan as required.   

vi

) 

ch-

2-

87-

07 

Providing & fixing 4(1/2)'' * 4(1/2)'' size 

MS die casted, Powder coated recessed type 

fan clamp box with 1/2'' dia MS bar fan 

clamp fixed in roof at casting time as 

required. 

No 2 1,062.00 2,124 

7   LIGHT FIXTURES          

i) ch-

2-

77-

01 

Providing,Installing,Testing & 

Commissioning of recessed/ surface 

mounted ceiling lights/ downlights 

including driver,having warm/neutral 

white/cool white colour,80-90 im/watts 

efficiency, 0.9 or above power 

factor,20000-25000 hours life 

cycle,including connection, complete in all 

respect as approved by the Engineer 

Incharge 

  10     

  g 22-24 Watts No. 80 4585 366,800 

  f 16-18 Watts No. 20              

3,848  

76,960 

  d 11-13 Watts No. 10              

2,737  

27,370 

ii) ch-

2-

78-

05 

Providing,Installing,Testing & 

Commissioning of Flood Lights(IP66)  

including driver,having neutral white/cool 

white colour,110-120 Im/watts efficiency, 

0.9 or above power factor,20000-25000 

hours life cycle,including connection, 

complete in all respect as approved by the 

Engineer Incharge 

        

  a 20-30 Watts No 2              

9,875  

19,750 

  ch-

2-

77-

09 

Providing,Installing,Testing & 

Commissioning of LED Batten Lights 

including driver,having warm/neutral 

white/cool white colour,90-100 Im/watts 

efficiency, 0.9 or above power 

factor,20000-25000 hours life 

cycle,including connection, complete in all 

respect as approved by the Engineer 

Incharge. 

        

  d 14-16 Watts No. 2 3,485 6,970 

8   Fire Alarm System         

    (General Description) Supply, installation, 

testing and commissioning of following 

items as per drawings, specifications, & 

instructions of the Engineer, complete in all 

respect, all item should be of Gent by 
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honeywell, ETON uk,TNA UK or approved 

equivalent as per instructions by the 

Engineer as required. 

    Manual Call Point         

  ch-

7-1-

09 

Providing, fixing, testing and 

commissioning of addressable manual call 

point with addressable base with full 

functioning switching programming 

capabilities, system as per specifications & 

recommended of drawing / manufacturer 

with allied components, complete in all 

respect as approved by the Engineer 

incharge. 

JOB 2 12,522.0

0 

25,044 

    Smoke detector         

  ch-

7-1-

09 

Providing, fixing, testing and 

commissioning of addressable optical 

smoke detector with addressable base with 

full functioning switching programming 

capabilities, system as per specifications & 

recommended of drawing / manufacturer 

with allied components, complete in all 

respect as approved by the Engineer 

incharge. 

JOB 8 7,919.00 63,352 

    Smoke detector         

  ch-

7-1-

10 

Providing, fixing, testing and 

commissioning of addressable Loop 

Powered Sounder, ceiling mounted, 

performing full functioning switching 

programming capabilities, system as per 

specifications & recommended of drawing / 

manufacturer with allied components, 

complete in all respect as approved by the 

Engineer incharge. 

JOB 1 19,844.0

0 

19,844 

    FACP         

  ch-

7-1-

01 

Providing, fixing, testing and 

commissioning of microprocessor based 02 

loop addressable  fire control panel surface / 

recessed mounting type with full switching 

programming capabilities, system suitable 

for operstion at 230 volts 50hz with full 

functionality  as per specification, drawing, 

etc. complete in all respect as approved by 

the Engineer incharge. 

JOB 1 301,297.

00 

301,297 

    Fire alarm cable         

  ch7

-3-

01 

Providing, fixing,Two core, 1.5mm, Fire 

resistant cable, minimum fire rating of 2 

hour, laid with conduit (25mm dia) 

complete in all respect, as approved by the 

Engineer in-charge 

R.Mtr 50 448 22,400 
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9   Data Networking         

i)   Data Networking cable & conduit         

a ch8

-5-

01 

Wiring of CCTV Camera with UTP Cat-6 

in existing PVC conduit/duct i/c 

connections complete in all respect as 

approved by the Engineer Incharge 

Rmtr 120.00 243 29,160 

b ch2

-61-

02 

Supply & fixing 25mm (1'') dia uPVC 

conduit with all especial such as 

bends,sockets, Junction etc fitted on surface 

as required 

Rmtr 120.00 190 22,800 

ii)   POE Switches         

  ch8

-7-

01 

Providing, Fixing & Installing POE Giga 

Bit switches, complete in all respect as 

approved by the engineer incharge as 

required. 

        

  a 8 port POE Switch P/Lob 1 21632 21,632 

  b 16 Port POE Switch P/Lob 1 34942 34,942 

  c 24 Port POE Switch P/Lob 1 81527 81,527 

1

0 

  Air Conditioning         

    (General Description) Providing, shifting, 

fixing, testing, commissioning, adjusting 

and balancing of standard ( Cool only) DC 

inverter technology air condiotioning units, 

including indoor evaporating and out door 

condensing unit, the indoor units wall 

mounted  of capacities as specified below, 

complete with factory charged refrigerant, 

piping insulation including condensate 

copper piping connection, between 

indoor/outdoor units conduiting and any 

additional charge of refrigerant accessories, 

and Drain piping upto nearest drain water 

line included in these rates making the job 

complete in all respect.  AC should be of 

Haier,dawlance, gree or equivalent, copper 

piping should be of muller, trox and 

insulation of Durkflex or equivalent, Drain 

pipe should be 3/4" dia pvc pipeof master, 

turkplast or equivalent as per instructions by 

engineer incharge 

        

    (General Description) 1/4 and 1/2 copper 

piping shouls be used till 1.5 ton AC and 

5/8 and 3/8 piping should be used for 2 ton 

AC and 3/8 and 1/2 for 4 ton AC between 

indoor and outdoor unit.  

        

    (General Description) The AC Unit should 

maintain approx 11 BTU per cubic feet plus 

addition of 3000BTU in the total amount for 

persons and devices 
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i)   Copper pipe & insulation         

  ch6

-4-

01 

Providing, installation, testing and 

commissioning of Refrigerant Copper pipe, 

22 gauge with all type of fittings like, 

elbow, clamping, aero flex insulation, 

wrapping tape, etc complete in all respect as 

approved by the Engineer Incharge. 

        

  b 1/2'' Rft 20 764 15,280 

  c 3/8'' Rft 20 681 13,620 

  d 5/8'' Rft 10 815 8,150 

ii)   Control Cable         

  ch2

-27-

02 

Supply & drawing of 2*2.5 mm2, single 

core, PVC insulated wire including 1 mm2 

PVC insulated wire single core wire as ECC 

in all kinds of existing or given 

conduit/cable duct as required. 

P/Meter 10 326 3,260 

1

1 

  CONDUITS, PIPES, DUCT , CABLE 

TRAYS, FIXING CLAMPS AND 

FIXING ARRANGEMENTS 

        

    Supply, installation, testing and 

commisiioning of following conduits  laid 

under floor for telephone/ data cables , 

optical fiber cables, Sub main power cables 

& earth cables including all conduit 

accessories.  The PVC conduits shall be laid 

under floor including chiseling and cutting 

of floor for required dimensions, laying of 

conduit, backfilling of remaining cavity 

with CC as specified for floor in that area, 

making good, complete in all respect. 

conduit made of solo, popular, easyfit or 

equivalent as approved by engineer 

incharge. 

        

  ch2

-61-

07 

Supply & fixing 25mm (1'') dia uPVC 

conduit with all especial such as 

bends,sockets, Junction etc recessed in wall 

or column as required 

P/Meter 10 181 1,810 

  ch2

-61-

10 

Supply & fixing 50mm (2'') dia uPVC 

conduit with all especial such as 

bends,sockets, Junction etc recessed in wall 

or column as required 

P/Meter 20 384 7,680 

1

2 

  Duct panel         

    Supply at site and installation of duct panel 

on wall where necessary made of popular, 

dadex, turkplast or equivalent  as approved 

or directed by engineer incharge. 

        

  ch2

-61-

11 

Providing & fixing of 16*16 mm uPVC 

duct fitted on surface as required. 

P/Meter 5 185 925 
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  ch2

-61-

12 

Providing & fixing of 25*25 mm uPVC 

duct fitted on surface as required. 

P/Meter 10 201 2,010 

1

3 

9-1-

01 

Providing, installation, Testing & 

Commissioning  of Standby 1500 RPM 

Diesel of 20 KVA Generating Set of 22 

KVA ( 20 KVA Prime Rating) suitable for 

400/415 Volts, 3 Phase, 50 Hz , AC Supply 

with Canopy including control wiring, 

making foundation  with necessary 

accessories & fitting complete  i/c cartage 

upto site etc complete  as approved by the 

Engineer in-charge. 

Each 1 3005129 3,005,129 

1

4 

9-1-

02 

(a) 

Providing, installation, Testing & 

Commissioning  of  400/415 Volts, 3 Phase, 

3 Pole ATS Panel without MOR, duly 

powder coated, painted, having magnetic 

contractor, mechanical interlocking, 

emergency stop system, ATS module, 

battery charger, auxilary relasy, voltmeter, 

ampere meter, frequency meter, selector 

switch, indication lights, copper bus bar, 

timer, including wiring, locking 

arrangement, etc complete in all respects as 

approved by approved by the Engineer in-

charge. (20 KVA) 

Each 1 178021 178,021 

TOTAL OF SCHEDULE ITEMS 6,005,780 

    

1   DISTRIBUTION BOARDS         

    (General Description) Supply at site, 

fabrication, installation, testing and 

commissioning of Distribution Board (DB) , 

made of sheet steel 16 SWG, degreased and 

derusted, with 2 coats of  antirust paint, 2 

coats of powder coated paint of approved 

colour, protection classification IP-44, 

totally enclosed indoor floor mounting 

cubicle type in free standing design, with 

hinged door, handle including cost of all 

auxiliaries, internal wiring, designation 

lables on MCCBS, grounding bar suitable 

for system Voltage 440 V, 50 Hz, 3 Phase 

and neutral bus bars of  99.9% electrolytic 

copper, including cost of cable terminal 

blocks  wiring from breakers, brass cable 

glands, all accessories complete in all 

respects mention in BOQ or not required for 

performing completely. All incoming and 

`       
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outgoing breakers shall be accessible only 

by opening the front door having further 

M.S. sheet cover gaskets shall also be 

provided where necessary.  Panel should be 

compeltely made in certified factory. ie 

PEL, Green T & D, Mazcorp engineering or 

equivalent as per instructions by engineer 

incharge 

    (General Description) All MCCBs shall be 

suitable to operate without any derating at 

40°C ambient temperature and shall be of 

one make only. The sides of MDB shall also 

have louvers at bottom and top on sides of 

panel for hot air exhaust, wire mesh etc. The 

back of the panel shall be lockable door 

instead of bolted and shall conform to single 

line diagram. item should be of ABB, 

Schneider or equivalent as per instructions 

by engineer incharge 

        

i)   Main Distribution Board          

  NSI Providing & fixing of 01 No Digital 

Voltmeter, 01 No Digital Ampere Meter, 03 

No Phase Indication lights, 01 No Ampere 

Selector Switch, 03 No CTs of 400/5 amps 

and accessories complete in all respect as 

approved or directed by Engineer Incharge. 

Each 1            

67,896  

67,896 

ii)   Distribution Board 63 amps         

  NSI Providing & fixing of 01 No Digital 

Voltmeter, 01 No Digital Ampere Meter, 03 

No Phase Indication lights, 01 No Ampere 

Selector Switch, 03 No CTs of 60/5 amps 

and accessories complete in all respect as 

approved or directed by Engineer Incharge. 

Each 1            

65,826  

65,826 

iii

) 

  Distribution Board 40 amps         

  NSI Providing & fixing of 01 No Digital 

Voltmeter, 01 No Digital Ampere Meter, 03 

No Phase Indication lights, 01 No Ampere 

Selector Switch, 03 No CTs of 40/5 amps 

and accessories complete in all respect as 

approved or directed by Engineer Incharge. 

Each 1            

63,756  

63,756 

iv

) 

  Additional Breaker for Generator         

  NSI Providing & fixing 160  Amps,( High 

Breaking Capacity) T.P MCCB fixed on 

existing  board ,   I/c inter-connection as 

Each 1            

48,490  

48,490 
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required complete in all respect as approved 

or directed by engineer incharge. 

4   WIRING ACCESSORIES         

    (General Description) Supply at site, 

installation, testing and commissioning of 

the following wiring accessories, complete 

in all respects. Made of TJ, Legrand or 

approved equivalent. 

        

i) NSI 10 Amps, 250Volts one way, One gang 

light control switches including appropriate 

size concealed  Plastic back box. 

  No. 10 924 9,239 

ii) NSI 10 Amps, 250Volts one way, Two gang 

light control switches including appropriate 

size concealed  Plastic back box. 

  No. 5 1,303 6,517 

iii

) 

NSI 10 Amps, 250Volts one way, Three gang 

light control switches including appropriate 

size concealed  Plastic back box. 

  No. 2 1,586 3,173 

iv

) 

NSI 10 Amps, 250Volts one way, Four gang 

light control switches including appropriate 

size concealed  Plastic back box. 

  No. 2 2,101 4,202 

v) NSI 10 Amps, 250Volts one way, Five gang 

light control switches including appropriate 

size concealed  Plastic back box. 

  No. 2 2,536 5,072 

vi

) 

NSI 10 Amps, 250Volts one way, Six gang light 

control switches including appropriate size 

concealed  Plastic back box. 

  No. 5 3,088 15,439 

vi

i) 

NSI 20A DP Switch with Neon & Earth 

including appropriate size  Plastic back box. 

  No. 1 2,690 2,690 

vi

ii) 

NSI 45A TP breaker  with appropriate size  

Plastic cover box. 

  No. 1 8,987 8,987 

ix

) 

NSI 1-Gang Cat-6 RJ45 Data Outlet   No. 8 3,346 26,766 

3   GROUNDING SYSTEM         

    Earthing         

  NSI Supply, installation, testing and 

commissioning of earthing system for 

protecting Earthing of Rod 19 mm 10 ft 

long with bare solid Earth conductor 1 x 

35sq.mm  upto earth connecting point, 

inspection chamber, marconite concrete, 

drilling etc, to achieve less than 3 ohms 

specified Earthing results. complete in all 

respect as per drawing and specification or 

as per directed by Engineer. 

Each 1          

159,281  

               

159,281  

4   Fire Alarm System         

    Fire Extinguishers         

  NSI Supply & installation of 1 x 6kg DCP CO2  

Fire Extinguishers installed as per 

instructions of Cleint, complete with wall 

Nos. 1 5,020                    

5,020  
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hanging and mounting arrangement 

complete in all respects. Complete in all 

respect as per instructions by site engineer 

5   Data Networking         

i)   Data Cabinet          

  NSI Supply , installation of wall mounted CCTV 

Cabinet comprising of Powder Coated M.S 

frame, front glass & two side openings,with 

all necessary accessories/ materials, 

complete in all respects. Made of Bosch/ HP 

/ Dell , Pollo Australia, or equivalent or as 

approved and directed by Engineer 

Incharge(i) 12U  

Each 1 30,740 30,740 

ii)   Cable Manager         

  NSI Supply and installation of Cable Metal 

Organizer, 19" Rack mounted with high 

graded epoxy powder coating and slideable 

top- UL Listed. Made of Schneider/i-

Connect UK/3M Corning: Pollo Australia 

or equivalent as approved and directed by 

the Engineer Incharge 

Each 1 4,330 4,330 

iii

) 

  Patch Panel         

  NSI Supply and installation of  CAT-6 (24 Port 

Patch Panel with Toolless Support 10-

Gigabit). UTP Patch Panel with specified 

toolless support & Rear Cable Management, 

UL listed, Loaded with UTP of specified 

Keystone Jack Toolless Support , Made of 

Schneider / Norden /3M Corning/D-Link, 

Pollo Australia or equivalent or as 

Approved and Directed by Engineer 

Incharge. 

Each 1 21,856 21,856 

iv

) 

  PDU         

  NSI Supply & Installation of  PDU as approved 

or directed by engineer incharge. 

Each 1 4,325 4,325 

v)   24 port Networking Switch         

  NSI Supply, Installation and Connection of RG-

NBS3100-24GT4SFP-P@108500 24-Port 

Gigabit L2 Managed POE Switch, 24 

Gigabit RJ45 POE/POE+ Ports, 4 SFP 

Slots, 370W PoE power budget, 19-inch 

Rack-mountable Stell Case 5 year warranty 

made of Ruijie, Hikvision, or equivalent as 

approved or directed by engineer incharge. 

Each 1 149,920 149,920 

6   CIVIL WORKS         

i)   Trench         
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  NSI Labour for excavation and refilling of 

trench 12" wide, 36" deep 4" sand, bricks 

and warning tape. Compaction below and 

above preinstalled PVC pipes if any, 

ramming watering all necessary material, 

labour etc, complete in all respect. Actual 

length of the trench shall be as per site 

condition and paid accordingly however 

approximate length of trench is given. as 

approved and directed by engineer incharge. 

R.Mtr 10 617 6,170 

ii)   Manhole For  LT Cable Pulling ( If 

Required) 

        

  NSI Construction of manholes to facilitate 

pulling of cables in trench or conduit as 

shown on drawing, manholes shall be of the 

size 24" x 24" x 30" deep with 9" thick wall 

with cement mortar, internal plaster 1:4, 

100mm thick RCC cover for manhole, 

including cost of all accessories / materials, 

complete in all respects. (Tentative number 

of manholes have been provided, however 

payment shall be made as per actual and as 

per quantity requirement)  

Nos. 1 10,743 10,743 

7   Air Conditioning         

    (General Description) Providing, shifting, 

fixing, testing, commissioning, adjusting 

and balancing of standard ( Cool only) DC 

inverter technology air condiotioning units, 

including indoor evaporating and out door 

condensing unit, the indoor units wall 

mounted  of capacities as specified below, 

complete with factory charged refrigerant, 

piping insulation including condensate 

copper piping connection, between 

indoor/outdoor units conduiting and any 

additional charge of refrigerant accessories, 

and Drain piping upto nearest drain water 

line included in these rates making the job 

complete in all respect.  AC should be of 

Haier,dawlance, gree or equivalent, copper 

piping should be of muller, trox and 

insulation of Durkflex or equivalent, Drain 

pipe should be 3/4" dia pvc pipeof master, 

turkplast or equivalent as per instructions by 

engineer incharge 

        

    (General Description) 1/4 and 1/2 copper 

piping shouls be used till 1.5 ton AC and 

5/8 and 3/8 piping should be used for 2 ton 

AC and 3/8 and 1/2 for 4 ton AC between 

indoor and outdoor unit.  
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    (General Description) The AC Unit should 

maintain approx 11 BTU per cubic feet plus 

addition of 3000BTU in the total amount for 

persons and devices 

        

i)   Drain Pipe         

  NSI Providing,laying,testingandcommissioning 

of POLY PROPYLENE RANDOM 

COPOLYMER (PPRC) water supply pipe 

made of (Dadex/Popular/Beta/BBJ) with 

specified pressure rating PN (PRESSURE 

NOMINAL) and conforming to DIN8077 

code i/c cost of solvent, specials, making 

jharries complete in all respect as approved 

and directed by Engineer 

Incharge.(Internal/External Diameters 

mentioned). 

a)PN-16 pipe 

(i) 20 mm 

RMTR 10 261 2,611 

iii

) 

  Copper pipe insulation         

    Supply & installation closed cell type 

Aluminium foil faced XLPE (Cross linked 

polyethelene) polyolefin pipe insulation 

tube of density 25 Kg/m³ of specified 

thickness & thermal conductivity 0.035 w/m 

°C and fire retardent of Class "o" rating as 

specified for refrigerant copper piping as 

approved by the Engineer Incharge.a) 20 

mm thick 

        

a NSI 1/2'' dia RFT 5 41 203 

b NSI 3/8'' dia RFT 10 38 379 

c NSI 5/8'' dia RFT 5 46 231 

8   CONDUITS, PIPES, DUCT , CABLE 

TRAYS, FIXING CLAMPS AND 

FIXING ARRANGEMENTS 

        

    Supply, installation, testing and 

commisiioning of following conduits  laid 

under floor for telephone/ data cables , 

optical fiber cables, Sub main power cables 

& earth cables including all conduit 

accessories.  The PVC conduits shall be laid 

under floor including chiseling and cutting 

of floor for required dimensions, laying of 

conduit, backfilling of remaining cavity 

with CC as specified for floor in that area, 

making good, complete in all respect. 

conduit made of solo, popular, easyfit or 

equivalent as approved by engineer 

incharge. 
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i)   PVC Conduit         

a NSI Supply and erection of PVC pipe for wiring 

recessed in wall including inspection boxes 

pull boxes, hooks, cutting jharries, and 

repairing surface, etc, complete with all 

specials 

 ii) Cost of 80mm 

Rmtr 10 986.76 9,868 

b NSI Supply and erection of PVC pipe for wiring 

recessed in wall including inspection boxes 

pull boxes, hooks, cutting jharries, and 

repairing surface, etc, complete with all 

specials 

 iii) Cost of 100mm 

Rmtr 5 1151 5,754 

              

TOTAL OF NON-SCHEDULE ITEMS   

9 NSI Providing & Fixing / instalation Invertor 

split A.C 1.5 Ton (Gree, Samsung, 

Mistubishi, Kenwood or equivalent) with 

necessary accessories & fitting complete  i/c 

cartage upto site etc complete  as per 

direction  of Engineer in-charge.  

Each 8 240000 1,920,000 

1

0 

NSI Providing & Fixing / installation of 

Pumping set of 1.5 Hp with RO PLANT OF 

1000 GPD with necessary accessories & 

fitting complete  i/c cartage upto site etc 

complete  as per direction  of Engineer in-

charge. 

Each 1 400000 400,000 

TOTAL OF NON-SCHEDULE ITEMS 3,059,482 

              

              

GRAND TOTAL OF ELECTRICAL WORKS 9,065,262 

 

 

 

 
Note: The Bidder shall carry over the quoted percentage to Letter of Price Bid (Page LPB-

1).    

 

 

  

Authorized Signature and Official Seal: ………………………....……………………………….. 

Name: …………………………………….………………………………………………………. 

Date: …………………………………….………..……………………………………………….
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BE-1 

Appendix-E to Bid 

 

PROPOSED CONSTRUCTION SCHEDULE 

 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be 

completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as 

Appendix-E to Bid, the Construction Schedule in the bar chart showing the sequence of work 

items and the period of time during which he proposes to complete each work item in such a 

manner that his proposed programme for completion of the whole of the Works and parts of 

the Works may meet Employer’s completion targets in days noted below and counted from 

the date of receipt of Engineer’s Notice to Commence (Attach sheets as required for the 

specified form of Construction Schedule): 

 

 

      Name of Works                       Time for Completion 

  

“__________________________________  (12 months) 360 Days 

 

 

 

Note: If desired by the Employer, keeping in view the urgency of work, the 

Bidder/Contractor  will have to make necessary arrangements for dual shift, i.e., 

day and night, without any additional claims on that account.    

 

 

 

 

 

 

 

 

 Authorized Signature and Official Seal:……………………....……………………………….. 

 Name: …………………………………….………………………………………………………. 

Date: …………………………………….………..……………………………………………….  
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              BF-1 

Appendix-F to Bid 

 

METHOD OF PERFORMING THE WORK 

 

The Bidder is required to submit a narrative outlining the method of performing the work. The 

narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 

office accommodation, provision for maintenance and for storage, communications, 

security and other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the Site. 

 

4. Quality Control/Quality Assurance measures to be adopted including procedures to 

be followed for carrying out all tests required under specifications. 

 

5.  The Bidder while preparing his methodology for performing and executing the Works 

shall also consider the following: 

 a) Timely completion of the Project as per the time provided in Appendix-A to this 

Bid.   

 b) The Contractor while filling out the list of major equipment required at Site, shall 

ensure that the equipment requirement is in consonance with the construction 

requirement.  

 

 

 

Authorized Signature and Official Seal: …………………....………………………………... 

Name: ………………………………….………………………………………………………... 

Date: …………………………………….………..……………………………………………….
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                                  BG-1 

Appendix-G to Bid 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

The Bidder will provide a list of all major equipment and related items, under separate 

heading for items owned, to be purchased or to be arranged on lease by him to carry out the 

Works. The information shall include make, type, capacity, and anticipated period of 

utilization for all equipment which shall be in sufficient detail to demonstrate fully that the 

equipment will meet all requirements of the Specifications. 

LIST OF MAJOR EQUIPMENT 

 

Authorized Signature and Official Seal: …………………....………………………………... 

Name: ….……………………………….………………………………………………………... 

Date: …………………………………….………..………………………………………………. 

Owned 

Purchased 

or Leased 

Descriptio

n of Unit 

(Make, 

Model, 

Year) 

Capacity/  

HP/ 

Rating 

Condition Present 

Location or 

Source 

Date of 

Delivery 

at Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 

 

a.  Owned 

 

 

 

      

 

b. To be 

Purchased 

 

 

 

      

 

c. To be 

Arranged on 

Lease 
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Appendix-G to Bid 

      Equipment: 

 

      The Bidder must demonstrate that it has the key equipment listed hereafter: 

 

No. 

PLANT/EQUIPMENT 

Equipment 

Type and 

Characteristics 

Total 

Nos. 

Available  

Under 

Utilization  

on Other 

Projects, if 

Applicable 

Nos. 

Waiting to 

be Shifted 

to New 

Project(s) 

Min. Number 

Required for 

this Project 

1      

2      

3      

4      

5      

6      

      

 

 

 

 

 

 

 

 

Authorized Signature and Official Seal:……………………....………………………………... 

Name: ………………………………….………………………………………………………... 

Date: …………………………………….………..………………………………………………. 
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Appendix-H to Bid 

 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 

description of his construction camp’s facilities and staff housing requirements. 

The Contractor shall be responsible for pumps, electrical power, water and electrical 

distribution systems, and sewerage system including all fittings, pipes and other items 

necessary for servicing the Contractor’s construction camp. 

The Bidder shall list or explain his plans for providing these facilities for the service of the 

Contract as follows: 

1. Site Preparation (clearing, land preparation, etc.). 

2. Provision of Services. 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

3. Construction of Facilities. 

a) Contractor’s Office, Workshop and Work Areas (areas required and proposed 

layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and 

layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 

of construction, etc.). 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out 

this activity). 

5. Other Items Proposed (Security services, etc.). The Contractor should mention here 

what are his proposed environmental measures for the project as per Pak-EPA rules 

like treatment of wastewater and water quality, etc. The Contractor shall submit a 

detailed EMP (Environmental Management Plan) to describe how materials are 

removed from site and disposed off at a safe location, prevention for the contamination 

of ground and surface water in neighboring areas, etc. including remedial measures 

for adoption.  
 

6. Detail of testing laboratory with testing equipment, etc.  

 

Authorized Signature and Official Seal:……………………....………………………………... 

Name: ………………………………….………………………………………………………... 

Date: …………………………………….………..………………………………………… 
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Appendix-I to Bid 

LIST OF SUBCONTRACTORS 

 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our 

opinion, the subcontractors named hereunder are reliable and competent to perform that part 

of the work for which each is listed. 

 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be 

supplied by them, size, location and type of contracts carried out in the past. 

 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

1 2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Authorized Signature and Official Seal: …………………....………………………………... 

Name: ………………………………….………………………………………………………... 

Date: ………………………………….………..………………………………………………... 
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Appendix-J to Bid 

 

 

ESTIMATED PROGRESS PAYMENTS 

 

Bidder’s estimate of the value of work which would be executed by him during each of the 

periods stated below, based on his Programme of the Works and the Rates in the Bill of 

Quantities, expressed in percentage of Bid Price: 

 

 

Quarter/ Year/ Month Percentage of Bid Price 

1 2 

  

  

  

  

  

  

Total: 100% 

 

 

 

 

 

 

 

 

 

Authorized Signature and Official Seal: ……………………....……………………………….. 

Name: …………………………………….………………………………………………………. 

Date: …………………………………….………..………………………………………………. 
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Appendix-K to Bid 

 

 

ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOUR 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Authorized Signature and Official Seal: ……………………....……………………………….. 

Name: …………………………………….………………………………………………………. 

Date: …………………………………….………..………………………………………………. 
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Appendix-L to Bid 

 

(INTEGRITY PACT) 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE 

SUPPLIERS OF GOODS, SERVICES AND WORKS IN CONTRACT WORTH RS. 10.0 

MILLION OR MORE. 

 

 Contract No.________________    Dated __________________ 

 Contract Value: ________________ 

 Contract Title: _________________ 

 

………………………………… [the Bidder/Contractor] hereby declares that it has not obtained 

or induced the procurement of any contract, right, interest, privilege or other obligation or 

benefit from Government of Pakistan (GoP) or any administrative subdivision or agency 

thereof or any other entity owned or controlled by GoP through any corrupt business practice. 

 

Without limiting the generality of the foregoing, [the Bidder/Contractor]  represents and 

warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to 

anyone and not given or agreed to give and shall not give or agree to give to anyone within 

or outside Pakistan either directly or indirectly through any natural or juridical person, 

including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, 

sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether 

described as consultation fee or otherwise, with the object of obtaining or inducing the 

procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever 

form from GoP, except that which has been expressly declared pursuant hereto. 

 

[the Bidder/Contractor] certifies that it has made and will make full disclosure of all 

agreements and arrangements with all persons in respect of or related to the transaction with 

GoP and has not taken any action or will not take any action to circumvent the above 

declaration, representation or warranty. 

 

[the Bidder/Contractor] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to 

defeat the purpose of this declaration, representation and warranty. It agrees that any 

contract, right, interest, privilege or other obligation or benefit obtained or procured as 

aforesaid shall, without prejudice to any other rights and remedies available to GoP under 

any law, contract or other instrument, be voidable at the option of GoP. 

 

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] 

agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt 

business practices and further pay compensation to GoP in an amount equivalent to ten time 

the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of 

Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP. 
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 Name of Employer: ………………   Name of Contractor: ………… 

 Signature: ………………………..   Signature: …………………… 

   [Seal]       [Seal]  
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Appendix-M to Bid 

QUALIFICATION CRITERIA 

 

Qualification of Bidders shall be evaluated on the basis of mentioned criteria with at least 

50% Marks score in each category over all 70% of the all regarding the Bidder’s financial 

soundness, experience record, personnel capabilities and equipment capabilities, in 

addition to fulfillment of mandatory requirements. 

 

The employer reserves the right to waive minor deviations if they do not materially affect 

the capability of the Bidder to perform the Contract. 

 

A. Mandatory Requirements. 

a) Active/Valid registration with PEC 2026 in category C-4 or above with Codes 

CE09, CE10, EE 04, EE11. 

b) Active/Valid Electrical License issued form Electric Inspectorate Sindh Region 

Hyderabad for 2026. 

b) Valid/Active registration with income tax department (NTN Certificates) 

c) Valid /Active Registration with Sales Tax and Registration with SRB  & FBR. 

d) Income Tax return of last 03 years. 

e) Bio data of Engineers and technical staff working with the firm along with 

organogram, degrees and registrations certificates. 

f) Detail of plant and machinery are required for said works along with proof of 

ownership documents. 

g) Joint venture will not be allowed 

j) Fresh affidavits (E stamp paper) with effect that all documents/particulars/ 

information provided are true and correct. In case of bogus/tempered or false 

information/ certificates produce by the company/firm shall be liable to be black 

listed at any stage on separate E-Stamps paper. 

k) Undertaking on fresh stamp paper (E stamp paper) that firm is not involved in any 

kind of litigation with any departmental rift, abandoned or necessary delay 

incompletion of any work on separate E-Stamps paper 

l) Fresh affidavit (E stamp paper) to this effect that the firm/contractor have not been 

black listed previously by any executing agency on separate E-Stamps paper. 

Note: The affidavits and undertaking required under clauses (j), (k), and (I) may 

be furnished on a single e-Stamp paper of 500 (Five Hundred Rupees), having all 

declarations clearly stated and duly notarized 

m) Financial audit reports (QCR firm) for the last three years.  

n) The tender should be submitted along with the above required 

documentation/information. If any such required documents/information lacking 

then the tender will not be considered by the PIDCL and no excuse will be 

entertained. 

o) All pages of uploaded submitted bid should be numbered stamp & signed. 
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Appendix-N to Bid 

B. Detailed Requirements: 

 

 The detailed evaluation of technical qualification shall be carried out on the basis of 

the  criteria the different categories and minimum passing marks are prescribed 

hereunder: 

 

S. 

No. 
Category Weightage / Marks 

Passing Marks 

per Category 

1 Financial Capability 20 10 

2 Experience Record 60 30 

3. Personnel Capability 20 10 

 Total 100  

Overall Passing Marks: 70% 

 

1. FINANCIAL CAPABILITY: (Total 30 Marks; Passing Marks = 15) 

 

“The Bidder shall submit copies of annual account/audit reports (satisfactory QCR 

Firm) for the last three years duly certified by the Chartered Accounts/Bank, Line(s) 

of credits and must indicate the soundness of the Applicants Financial position. The 

satisfactory QCR firm also provided.  

 

Annual Turn Over Marks 

i)   > Rs. 100 Million 20 

ii)  Rs. 75 - 100 Million  15 

iii)  Rs. 50 - 75 Million 10 

iv)  < Rs. 50 Million 0 

Maximum Marks Allocated  20 
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Appendix-N to Bid 

  2. Experience Record 

 Contracts of Similar Size and Nature (60 Marks; Passing Marks = 30) 

Requirement Weightage / Max 

Marks 

2.1) General Construction Experience (Completed) 

Number of years engaged in construction and successful completion of 

other projects not less than the 50% of NIT amount. 

• up to10 Years (with 3 completed contracts): 15 Marks 

                          (with 2 completed contracts): 10 Marks 

                          (with 1 completed contracts): 5 Marks 

 Proof: Work Orders, Completion Certificates, issued from the procuring 

agency. 

 

 

 

15 

2.2) General Work Experience (Work In Hand) 

Number of years engaged in construction Other projects not less than the 

50% of NIT amount. 

• up to 3 Years (with 3 In Hand contracts): 15 Marks 

                          (with 2 In hand contracts): 10 Marks 

                          (with 1 In Hand contracts): 5 Marks 

Proof:  Work Orders with performance certificate of works issued from the 
procuring agency 

 

 

 

 

15 

2.3) Similar Work Experience (Completed) 

Number of years engaged in construction and successful completion of 

Similar projects not less than the 50% of NIT amount. 

• up to10 Years (with 3 completed contracts): 15 Marks 

                          (with 2 completed contracts): 10 Marks 

                          (with 1 completed contracts): 5 Marks 

 Proof: Work Orders, Completion Certificates, issued from the procuring 
agency. 

 

 

 

 

15 

2.4) Similar Work Experience (Work In Hand) 

Number of years engaged in construction Similar projects not less than 

the 50% of NIT amount. 

• up to 3 Years (with 3 In Hand contracts): 15 Marks 

                          (with 2 In hand contracts): 10 Marks 

                          (with 1 In Hand contracts): 5 Marks 

Proof:  Work Orders with performance certificate of works issued from the 
procuring agency. 

 

 

 

 

15 

 

TOTAL: 

 

60 
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Appendix-N to Bid 

 

3. Personnel Capability: (20 Marks, Passing Marks =10) 

 

S.No. Designation Max. Marks Marks Allocation 

1 B.Sc Civil Engineer,  

Registered with Pakistan 

Engineering Council 

1 No 

5 5 Marks will be awarded for 

B.Sc Civil Engineer having at 

least 10 years relevant 

experience. 

 

2 B.Sc Civil Engineer,  

Registered with Pakistan 

Engineering Council 

1 No 

3 3 Marks will be awarded for 

B.Sc Civil Engineer having at 

least 08 years relevant 

experience. 

 

3 B.Sc Electrical Engineer,  

Registered with Pakistan 

Engineering Council 

1 No 

5 5 Marks will be awarded for 

B.Sc Electrical Engineer 

having at least 10 years 

relevant experience. 

 

4 B.Sc Electrical Engineer,  

Registered with Pakistan 

Engineering Council 

1 No 

3 3 Marks will be awarded for 

B.Sc Electrical Engineer 

having at least 08 years 

relevant experience. 

 

5 Associate Engineer having 

DAE (Civil/B-Tech Civil 

(Site Supervisor) 

1 No 

 

2 2 Marks will be awarded for 

Associate Engineer DAE 

(Civil) 8 years B-Tech Civil 

having at least 3 years 

relevant experience.  

 

6 Associate Engineer having 

DAE (MEP /B-Tech MEP 

(Site Supervisor) 

1 No 

2 2 Marks will be awarded for 

Associate Engineer DAE 

(MEP) 8 years B-Tech Civil 

having at least 3 years 

relevant experience.  

 

 Total Marks Allocated 20  

 

  The applicant must provide verifiable proof of employment of the staff and attach 

detailed CVs & valid PEC Registration Certificates of the B.Sc Engineers and detailed CVs 

and  Diploma Certificates of DAE and provide affidavit of employment of staff with the firm. 
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Data regarding past performance and present commitment of the Bidders: 

 

Present Commitment 

S. 

No. 

Name of 

Ongoing 

Project(s) 

Name of 

Employer 

Date of Progress 

Remarks 

regarding 

delays, if 

applicable. 

Satisfactory 

Performance 

Certificate 

from 

Employer 

(Minimum  

Requirement) 

Start Completion 

%age 

as 

Planned 

%age 

as 

Actual 

1.         

2.         

3.         

4.         

5.         

6.         
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FORMS 
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TABLE OF CONTENTS 

 

                                                                            Page No. 

 

1.  BID SECURITY                  BS-1 to BS-2 

 

2. PERFORMANCE SECURITY               PS-1 to PS-2  

 

3. CONTRACT AGREEMENT                          CA-1 to CA-2 
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BS-1 

BID SECURITY 

(Bank Guarantee) 

Security Executed on _______________________________________________________ 

(Date) 

Name of Surety (Bank) with Address: ________________________________________ 

(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address _______________________________________ 

________________________________________________________________________ 

Penal Sum of Security Rupees . _____________________(Rs. _____________________) 

Bid Reference No. _______________________________________________________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the 

request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound 

unto ______________________________________________________ (hereinafter called the 

'Employer') in the sum stated above for the payment of which sum well and truly to be made, we 

bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly 

by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the 

accompanying Bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said 

Employer; and 

 

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder 

furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a 

foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer, 

conditioned as under: 

 

(1) that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be extended by 

the Employer, notice of which extension(s) to the Surety is hereby waived; 

 

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after expiry of 

its validity or upon signing of the Contract Agreement; and 

 

(3) that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire said sum be 

paid immediately to the said Employer pursuant to Clause 15.6 of the Instruction to Bidders for 

the successful Bidder's failure to perform. 

 

NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the 

prescribed form presented to him for signature enter into a formal Contract with the said Employer 

in accordance with his Bid as accepted and furnish within twenty eight (28) days of his being 

requested to do so, a Performance Security with good and sufficient surety, as may be required, 

upon the form prescribed by the said Employer for the faithful performance and proper fulfilment 

of the said Contract or in the event of non-withdrawal of the said Bid within the time specified for 

its validity then this obligation shall be void and of no effect, but otherwise to remain in full force 

and effect. 

 



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 139  

 

BS-2 

 

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written 

demand of the Employer (without cavil or argument) and without requiring the Employer to prove 

or to show grounds or reasons for such demand, notice of which shall be sent by the Employer 

by registered post duly addressed to the Surety at its address given above. 

 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the 

Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to 

furnish the requisite Performance Security within the time stated above, or has defaulted in 

fulfilling said requirements and the Surety shall pay without objection the said sum upon demand 

from the Employer forthwith and without any reference to the Principal (Bidder) or any other 

person. 

 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal 

on the date indicated above, the name and seal of the Surety being hereto affixed and these 

presents duly signed by its undersigned representative pursuant to authority of its governing 

body. 

 SURETY (Bank) 

 

WITNESS:  Signature___________________ 

1.   Name  

  Title  

Corporate Secretary (Seal)  Corporate Guarantor (Seal) 

2._________________________ 

__________________________ 

Name, Title & Address 
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PS-1 

FORM OF PERFORMANCE SECURITY 

(BANK GUARANTEE, UNCONDITIONAL) 

 
                                                                         Guarantee No.____________________ 

                                                                          Executed on _____________________ 

      Expiry date   _____________________ 

[Letter by the Guarantor to the Employer] 
 

Name of Guarantor (Bank) with address:_______________________________________ 

       (Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:____________________________________ 

________________________________________________________________________ 

Penal Sum of Security (express in words and figures)_____________________________ 

________________________________________________________________________ 

Letter of Acceptance No. ________________________________Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 

Documents and above said Letter of Acceptance (hereinafter called the Documents) and at 

the request of the said Principal we, the Guarantor above named, are held and firmly bound 

unto the __________________________________________________ (hereinafter called 

the Employer) in the penal sum of the amount stated above for the payment of which sum 

well and truly to be made to the said Employer, we bind ourselves, our heirs, executors, 

administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted 

the Employer's above said Letter of Acceptance for ________ 

________________________________ (Name of Contract) for the _______________  

 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 

undertakings, covenants, terms and conditions of the said Documents during the original 

terms of the said Documents and any extensions thereof that may be granted by the 

Employer, with or without notice to the Guarantor, which notice is, hereby, waived and shall 

also well and truly perform and fulfill all the undertakings, covenants terms and conditions of 

the Contract and of any and all modifications of said Documents that may hereafter be made, 

notice of which modifications to the Guarantor being hereby waived, then, this obligation to 

be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects 

Liability, of Conditions of Contract are fulfilled. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition 

of any liability attaching to us under this Guarantee that the claim for payment in writing shall 

be received by us within the validity period of this Guarantee, failing which we shall be 

discharged of our liability, if any, under this Guarantee. 
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We, ____________________________________ (the Guarantor), waiving all objections  
and defences under the Contract, do hereby irrevocably and independently guarantee to 
pay to the Employer without delay upon the Employer's first written demand without cavil or 
arguments and without requiring the Employer to prove or to show grounds or reasons for 
such demand any sum or sums up to the amount stated above, against the  Employer's 
written declaration that the Principal has refused or failed to perform the obligations under 
the Contract which payment will be effected by the Guarantor to Employer’s designated 
Bank and Account Number. 
 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 

the Principal (Contractor) has duly performed his obligations under the Contract or has 

defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum 

or sums up to the amount stated above upon first written demand from the Employer forthwith 

and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 

its seal on the date indicated above, the name and corporate seal of the Guarantor being 

hereto affixed and these presents duly signed by its undersigned representative, pursuant to 

authority of its governing body. 

 

         _______________ 

                     Guarantor (Bank) 

 Witness:  

 1. _______________________        Signature _______________ 

 

        _______________________        Name __________________ 

      Corporate Secretary (Seal) 

                   Title ___________________ 

 

 2.  _______________________ 

 

          _______________________   _______________________ 

      Name, Title & Address     Corporate Guarantor (Seal)   
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CA-1 

FORM OF CONTRACT AGREEMENT 

 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 

________________ day of__________(month), 2021 between the PIDCL  (hereafter called 

the “Employer”) of the one part and _____________________________________ (hereafter 

called the “Contractor”) of the other part. 

 

WHEREAS the Employer is desirous that certain Works, viz “Project name”_____.” should 

be executed by the Contractor and has accepted a Bid by the Contractor for the execution 

and completion of such Works and the remedying of any defects therein. 

 

NOW this Agreement witnesseth as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents after incorporating addenda, if any, except those parts 

relating to Instructions to Bidders shall be deemed to form and be read and construed 

as part of this Contract Agreement, viz:  

 

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid; 

(d) Special Stipulations (Appendix-A to Bid); 

(e) The Particular Conditions of Contract – Part II; 

(f) The General Conditions of Contract- Part I; 

(g) The Specifications – Special Provisions; 

(h) The completed Appendices to Bid (B, C, E to O);  

(i) The Specifications – Technical Provisions; 

(j) The Bill of Quantities/Estimate (Appendix-D to Bid); 

(k) Performance security (Irrevocable Bank Guarantee (unconditional)) 

  

 

3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy defects therein in conformity and in all respects 

with the provisions of the Contract. 

 

4. The Employer hereby covenants to pay the Contractor, in consideration of the 

execution and completion of the Works as per provisions of the Contract, the Contract 

Price or such other sum as may become payable under the provisions of the Contract 

at the times and in the manner prescribed by the Contract. 
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CA-2 

 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on 

the day, month and year first before written in accordance with their respective laws. 

 

 

Signature of the Contactor  Signature of Employer 

  

______________________ _____________________ 

(Seal) (Seal) 

Name: Name: 

Title:  Title: 

 

 

 

Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ ______________________________ 

 

(Signature, Name, Title and Address) (Signature, Name, Title and Address) 
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[Notes on the Conditions of Contract] 

 

The Conditions of Contract comprise two parts: 

 

(a) Part I - General Conditions of Contract 

(b) Part II - Particular Conditions of Contract  

 

Over the years, a number of “model” General Conditions of Contract have evolved. The one 

used in these Standard Bidding Documents was prepared by the International Federation of 

Consulting Engineers (Federation International des Ingenieurs-Conseils, or FIDIC), and is 

commonly known as the FIDIC Conditions of Contract. (The used version is the Second 

Edition, 2017, reprinted in 2022 with further amendments). 

 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or 

unit rate) type of contract, and cannot be used without major modifications for other types of 

contract, such as lump sum, turnkey, or target cost contracts. 

 

The standard text of the General Conditions of Contract chosen must be retained intact to 

facilitate its reading and interpretation by bidders and its review by the Client. Any 

amendments and additions to the General Conditions, specific to the contract in hand, should 

be introduced in the Particular Conditions of Contract. 

 

The use of standard conditions of contract for all civil works will ensure comprehensiveness 

of coverage, better balance of rights or obligations between Employer and Contractor, 

general acceptability of its provisions, and savings in time and cost for bid preparation and 

review, leading to more economic prices. 

 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or 

reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering 

Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General 

Conditions of Contract for reference purpose only which cannot be used by the users 

for preparing their bidding documents. The bidding document may include a purchased copy, 

the cost of which can be retrieved as part of the selling price of the bidding document. 

Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents, 

and the bidders are advised to obtain copies directly from FIDIC.* 

 

 

* Add the following text if the bidding documents, as issued, do not include a copy: 

 “Copies of the FIDIC Conditions of Contract can be obtained from: 

 FIDIC Secretariat  

World Trade Center II - Geneva Airport  

P. O. Box 311. CH-1215  

Geneva 15.  

Switzerland. 

 e-mail: fidic.pub@fidic.org   
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PCC-1 

PART II - PARTICULAR CONDITIONS OF CONTRACT 

These Particular Conditions of Contract – Part II are additions, deletions, and amendments 
to General Conditions of Contract – Part I and shall be taken into consideration in interpreting 
or construing such clauses. Sub-Clause numbers, if similar as of Part I, are amendments 
therein, otherwise these are additional Clauses or Sub-Clauses thereto.  
 
1.1 Definitions 
 
1.1.5 [Bill of Quantities]: Add at the end: "The term 'Bill of Quantities' is synonymous with 

'Estimate including premium' as used in these Bidding Documents." 
1.1.31 [Employer]: The text is deleted and substituted with: "The Employer is the Pakistan 

Infrastructure Development Company (PIDCL), Ministry of Housing & Works, 
Government of Pakistan, Islamabad, and includes the legal successors and any 
assignee of such person." 

1.1.35 [Engineer]: The text is deleted and substituted with: "The Engineer is Person to be 
engaged by PIDCL, or any other person appointed from time to time by the Employer 
and notified to the Contractor under Sub-Clause 3.4 [Replacement of the Engineer]. 

Additional Provision: Except in cases of professional misconduct, an outgoing Engineer shall 
formulate certifications and recommendations for all outstanding matters, disputes, 
and claims initiated during their tenure before the replacement takes effect." 

1.1.66 [Programme]: The text is deleted and substituted with: "Programme means the 
detailed programme to be submitted by the Contractor under Sub-Clause 8.3 
[Programme] and any revised programme approved by the Engineer." 

 

1.4 Language(s) and Law 
 

 (a) The Contract Documents shall be drawn up in the English language. 
 (b) The Contract shall be subjected to the Laws of Islamic Republic of Pakistan. 

1.5 Priority of Contract Documents 
 
 The documents listed at (a) to (k) of the Sub-Clause are deleted and substituted with 

the following: 
 (1) The Contract Agreement (if completed); 
 (2) The Letter of Acceptance; 
 (3) The completed Form of Bid; 
 (4) Addenda (if any); 
 (5) Special Stipulations (Appendix-A to Bid); 
 (6) The Particular Conditions of Contract – Part II; 
 (7) The General Conditions of Contract – Part I; 
 (8) The Specifications – Special Provisions; 
 ((9) The completed Appendices to Bid (B, C, E to N); 
 (10) The Specifications – Technical Provisions; 
 (11) The Bill of Quantities/Estimate (Appendix-D to Bid); 
 (12) Any other document forming part of the Contract by reference. 
 
All Drawings and Specifications shall be interpreted in conformity with the Contract 
and these Conditions. Addendum, if any, shall be deemed to have been incorporated 
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at the appropriate places in the documents forming the Contract. 
 
1.12  Details to be Confidential 

   

 Add following para in sub clause 1.12 GCC 

 The Contractor shall treat the details of the Contract as private and confidential, save 
in so far as may be necessary for the purposes thereof, and shall not publish or 
disclose the same or any particulars thereof in any trade or technical paper or 
elsewhere without the prior consent in writing of the Employer or the Engineer. If 
any dispute arises as to the necessity of any publication or disclosure for the purpose 
of the Contract, the same shall be referred to the decision of the Engineer whose 
award shall be final. 

1.14   Joint and Several Liability 

 Add following para in sub clause 1.14 GCC 

If the Contractor is a joint venture of two or more persons, all such persons shall be 
jointly and severally bound to the Employer for the fulfillment of the terms of the 
Contract and shall designate one of such persons to act as leader with authority to 
bind the joint venture. The composition or the constitution of the joint venture shall 
not be altered without the prior consent of the Employer. 

3.2        Engineer's Duties and Authority 
 
 The text of Sub-Clause 3.2 in the General Conditions is amended by adding the 

following at the end: 
  
 “The Engineer shall obtain the specific approval of the Employer before carrying out 

his duties in accordance with the following Sub-Clauses of the General Conditions 
(GC). Notwithstanding this requirement, the Engineer shall still be required to act 
neutrally and exercise professional judgment when making a determination under 
Sub-Clause 3.7 [Agreement or Determination]. 

 
 The Engineer shall obtain approval for: 

Sub-Clause 4.4 [Subcontractors]: Consenting to the sub-letting of any part of the 
Works. 
Sub-Clause 4.12 [Unforeseeable Physical Conditions]: Certifying additional cost 
or time resulting from physical obstructions. 
Sub-Clause 4.2 [Performance Security] & Clause 19 [Insurance]: Any action 
related to the approval, reduction, or claim against the Performance Security or 
insurance policies. 
Sub-Clause 8.9 [Employer’s Suspension]: Any instruction to suspend the progress 
of the Works. 
Sub-Clause 8.4 [Extension of Time for Completion]: Any action to grant an 
extension of the Time for Completion. 
Sub-Clause 8.8 [Delay Damages]: Any action related to the imposition or reduction 
of Delay Damages (previously referred to as Liquidated Damages). 
Sub-Clause 10.1 [Taking Over the Works and Sections]: Issuance of a Taking-
Over Certificate. 
Sub-Clause 13.1 [Right to Vary]: Issuing a Variation, except: 
a) In an emergency situation affecting the safety of life or the Works (see below); or 
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b) If such variation results in a change to the Contract Price less than the amount 
stated in the Contract Data. 
Sub-Clause 13.3 [Variation Procedure]: Fixing rates or prices for new or varied 
work. 
Clause 20 [Employer’s and Contractor’s Claims]: Determining any extra payment 
or time in respect of a claim. 
Sub-Clause 14.9 [Release of Retention Money]: Certification for the release of any 
portion of the Retention Money. 
Sub-Clause 14.13 [Issue of FPC]: Issuance of the Final Payment Certificate. 
Sub-Clause 11.9 [Performance Certificate]: Issuance of the Performance 
Certificate (previously known as the Defect Liability Certificate). 

 Emergency Situation Instruction: If, in the opinion of the Engineer, an emergency 
occurs affecting the safety of life or of the Works or of adjoining property, the Engineer 
may, without relieving the Contractor of any duties, instruct the Contractor to execute 
all such work as may be necessary to abate or reduce the risk. The Contractor shall 
forthwith comply. The Engineer shall determine an addition to the Contract Price in 
accordance with Clause 13 [Variations and Adjustments] and shall notify the 
Contractor accordingly, with a copy to the Employer.” 

 
3.3 Engineer’s Representative 
 
  The text of Sub-Clause 3.3 is deleted in its entirety and substituted with the following: 
  “The Engineer may from time to time assign an Engineer’s Representative and/or 

delegate to assistants the authority to perform any duties or exercise any authority of 
the Engineer. The Engineer’s Representative shall be based at the Site for the whole 
time that the Works are being executed. 

  The Engineer’s Representative shall be appointed by and be responsible to the 
Engineer and shall carry out such duties and exercise such authority as may be 
delegated to him/her by the Engineer under Sub-Clause 3.4 [Delegation by the 
Engineer]. The Engineer shall give a Notice to the Contractor and the Employer of the 
name, assigned duties, and authority of the Engineer’s Representative.” 

: 
4.2  Performance Security 
 
  The first paragraph of Sub-Clause 4.2.1 is deleted and substituted with the following: 
   
  "The Contractor shall obtain (at its cost) a Performance Security for proper 

performance in the amount of ten percent (10%) of the Contract Price and in the 
currencies (Pak Rupees) and form annexed to the Bidding Documents. 

   
  The Contractor shall deliver the Performance Security to the Employer within twenty-

eight (28) days after receiving the Letter of Acceptance, with a copy to the Engineer. 
The Performance Security shall be issued by a scheduled bank of Pakistan and 
shall be in the form of an irrevocable and unconditional Bank Guarantee." 

   
  Add the following text at the end of Sub-Clause 4.2.1: 
  "The Performance Security shall remain valid and binding irrespective of any changes 

in the quantities, Variations in the Works, or extensions of the Time for Completion 
granted or agreed upon under the provisions of the Contract. The Contractor shall 
ensure that the Performance Security is amended or extended as necessary to remain 
valid until the Contractor has executed and completed the Works and remedied any 
defects, as required by Sub-Clause 4.2.3 [Return of the Performance Security]." 
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4.2.4 Additional Performance Security (APS) 
  In accordance with the bidding requirements, the Contractor shall have to provide a 

Separate Performance Bank Guarantee equal to difference of amount between 
Engineer’s Estimate & Below quoted price (Amount or %)  

(a) The genuineness of the APS shall be verified via the issuing Bank’s Centralized Trade 
Finance office before any contractual payments are processed.  

(b) This security is independent of the standard Performance Security (Sub-Clause 4.2) 
and serves to ensure project completion in cases of low-priced bids.  

(c) The APS shall be released to the Contractor within 28 days of the issuance of the 
Taking-Over Certificate for the whole of the Works under Sub-Clause 10.1. 

 
4.3 Contractor’s Representative 
 
  At the end of Sub-Clause 4.3, add the following paragraphs: 
 
  "The Contractor’s Representative shall be fluent in the English language. If the 

Representative is not fluent in English, the Contractor shall provide a competent 
interpreter with a working knowledge of technical engineering terminology on a full-
time basis at the Site. This interpreter shall be available during all hours that the 
Representative is performing his/her duties and for all communications with the 
Engineer." 

 
  "The Contractor’s Representative and all other professional engineers working at the 

Site shall be registered with the Pakistan Engineering Council (PEC) and shall 
maintain valid registration throughout the duration of the Contract. 

 
  The Contractor’s Representative shall be stationed at the Site full-time and shall be 

vested with adequate administrative and financial powers on behalf of the Contractor 
to ensure the timely execution and completion of the Works, including the power to 
receive and execute instructions from the Engineer and to commit resources as 
necessary." 

 
4.6 Co-operation  
 
 "During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working for the Employer at and in the vicinity of the Site. 
 
 The Contractor shall also provide adequate precautionary facilities and implement site 

management measures to ensure that his operations do not constitute a nuisance to 
local residents or to other contractors. As stated in Sub-Clause 4.14 [Avoidance of 
Interference], the Contractor shall indemnify the Employer against all damages and 
expenses resulting from any such unnecessary or improper interference” 

 
4.8 Health and Safety Obligations 
 
  "In addition to the requirements of the General Conditions, all operations shall be 

carried out in compliance with the Safety Requirements of the Government of 
Pakistan. The Contractor shall take such further measures as the Engineer may 
determine to be reasonably necessary for the safety, health, and welfare of persons 
and prevention of damage to property. 

   
  Pursuant to Sub-Clause 4.20 [Progress Reports], the Contractor shall maintain and 

submit detailed reports concerning safety and health incidents. Any accident involving 



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 151  

 

serious injury or damage to property shall be reported to the Engineer immediately by 
the fastest available means of communication." 

 
 Following be added at the end of sub clause 4.8 
 

In the event of work being carried out at night, the Contractor shall at his own cost, 
provide and maintain such good and sufficient light as will enable the work to proceed 
satisfactorily and without danger. The approaches to the Site and the Works where 
the night-work is being carried out shall be sufficiently lighted. All arrangement 
adopted for such lighting shall be to the satisfaction of the Engineer’s Representative. 
 
 

4.17 Contractor’s Equipment  

 The following paragraph is added: 

The Contractor shall, upon request by the Engineer at any time in relation to any item 
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and 
address of the Owner of the equipment and shall certify that the agreement for the 
hire thereof contains a provision in accordance with the requirements set forth above. 

  
4.20 Progress Report 
 

The first paragraph of Sub-Clause 4.20 is amended to require that reports be 
submitted no later than the 8th day of the following month in five (05) copies. In 
addition to the requirements (a) to (g) in the General Conditions, the reports shall 
include: 
 

(a) A Construction Schedule indicating monthly progress in percentage. 
(b) Description of work planned for the next 56 days (to facilitate Engineer 

inspection/testing). 
(c) Monthly summary of daily job records and photographs illustrating progress. 
(d) Information on difficulties encountered and proposals to overcome them. 
 
 

4.21 Reporting of Accidents 
 
 Add following words in sub clause 4.21 of GCC 
 

The Contractor shall report to the Engineer details of any accident as soon as possible 
after its occurrence. In the case of any fatality or serious accident, the Contractor shall, 
in addition, notify the Engineer immediately by the quickest available means. 

 
 
4.24 Shop Drawings 
 
 "The Contractor shall submit to the Engineer for review three (03) copies of all shop 

and erection drawings applicable to this Contract. These drawings shall be considered 
'Contractor's Documents' as defined in Sub-Clause 1.1.17. The Contractor shall 
submit them in accordance with the timelines specified in the Works Programme (Sub-
Clause 8.3). As stated in Sub-Clause 3.1, any review or approval by the Engineer 
shall not relieve the Contractor of any duties or responsibilities under the Contract.” 
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4.25    Payment of Income Tax 

The Contractor, Subcontractors and their employees shall be responsible for  
payment of all their income tax, super tax and other taxes on income arising out of 
the Contract and the rates and prices stated in the Contract shall be deemed to 
cover all such taxes. 

4.26    Cost Inclusive of Duties and Taxes 

               The rates and prices stated in the priced Bill of Quantities shall be deemed to 
include every element of duty or tax livable on or in relation to the production, import, 
purchase, sale, delivery and transportation of materials and to the bringing thereof 
to the Site and no such duty or tax shall be separately reimbursable. 

4.4.2 As-Built Records 
  
 The first paragraph of Sub-Clause 4.4.2 is amended by adding the following at the 

end: 
  
 "The Contractor shall furnish to the Engineer six (06) hard copies and one (01) 

reproducible electronic copy (in PDF and AutoCAD format) of all drawings amended 
to conform with the Works as built. As stated in Sub-Clause 4.11 [Sufficiency of the 
Accepted Contract Amount], the cost of preparing and providing these drawings is 
deemed to be included in the Contract Price. 

  
 In accordance with sub-paragraph (a) of Sub-Clause 10.1 [Taking Over the Works 

and Sections], the Works shall not be considered to be completed for the purposes of 
taking over until the Engineer has received these As-Built Documents." 

 
5.1 Subcontractors 
 
  The following text is added at the end of Sub-Clause 5.1: 
   
  "The Contractor shall be fully responsible for the compliance by his Subcontractors 

with all the provisions of Clause 6 [Staff and Labour]. The Contractor shall ensure 
that all subcontracts include provisions requiring Subcontractors to adhere to the 
same standards regarding wages, health and safety, and conduct as are applicable 
to the Contractor under this Contract 

 
6.1 Engagement of Staff and Labour 
 

The following text is added at the end of Sub-Clause 6.1: 
 
"The Contractor is encouraged, to the extent practicable and reasonable, to employ 
staff and labour from sources within Pakistan." 

 
6.2 Rates of Wages and Conditions of Labour 
 
 The following text is added at the end of Sub-Clause 6.2: 
  
 The Contractor shall pay rates of' wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is carried 
out.  
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 The Contractor shall specifically ensure full compliance with the Minimum Wages Act 
and other applicable Labour Laws of Pakistan. In the absence of established rates, 
the Contractor shall pay wages not less favourable than the general level observed 
by other employers in the local construction industry whose circumstances are 
similar.". 

 
6.3 Recruitment of 

Persons  
 The existing text of Sub-Clause 6.3 is deleted and substituted with the following: 
 "The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst 

the persons in the service of the Employer or the Engineer. Such recruitment shall 
only be permitted with the prior written consent of the Employer or the Engineer, as 
the case may be. 

 The Contractor shall also comply with all local Laws of Pakistan regarding the 
recruitment of personnel, including requirements for work permits and security 
clearances where applicable 

 
6.6 Facilities for Staff and Labour 
 
 The following text is added at the end of Sub-Clause 6.6: 
  
 "The Contractor shall provide and maintain all housing accommodation, fencing, 

electricity, sanitation, cookhouses, fire prevention, and water supply as necessary for 
his staff and labour. 

  
 Upon completion of the Contract, and at the Employer's sole discretion, these facilities 

shall either be handed over to the Employer in good condition or be removed and 
the Site reinstated to its original condition at the Contractor’s expense, all to the 
approval of the Engineer." 

 
Add the following at the end of Sub-Clause 6.6: 
  
 The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions, provide on the Site, to the satisfaction of the Engineer or his 
representative, adequate supply of drinking and other water for the use of his staff and 
labour. 

  
 Testing of drinking water shall be carried out periodically at the Contractor's cost to 

ensure compliance with the National Drinking Water Quality Standards of Pakistan." 
 
6.7 Health and Safety of Personnel 
   
  The following text is added at the end of Sub-Clause 6.7: 
 
  "The Contractor shall, at his own cost, take all due precautions to ensure the safety 

of his staff and labour at all times. This includes the provision of appropriate Personal 
Protective Equipment (PPE) suitable for the mountainous terrain. 

 
  The Contractor shall further ensure that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene requirements. In 
light of the remote nature of the Site, the Contractor shall ensure that at least one (1) 
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dedicated vehicle is available at all times for emergency medical evacuation to the 
nearest tertiary care hospital." 

  
  In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be 
made by the Government, or the local medical or sanitary authorities, for purpose of 
dealing with and overcoming the same. 

 
  Alcoholic Liquor or Drugs 
   
  Add following words in sub clause 6.7 of GCC 
  
 The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force in Pakistan, import, 
sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or 
suffer any such importation, sale, gift, barter or disposal by his Subcontractors, 
agents, staff or labour. 

 
  Arms and Ammunition 
 
       Add following words in sub clause 6.7 of GCC 

The Contractor shall not give, or otherwise dispose of to any person or persons, any  
arms or ammunition of any kind or permit or suffer the same as aforesaid.              

 
  Festivals and Religious Customs 
   
  Add following words in sub clause 6.7 of GCC 
 

The Contractor shall in all dealings with his staff and labour have due regard to all 
recognized festivals, days of rest and religious and other customs. 

 
6.10 Contractor Record 

The following text is added at the end of Sub-Clause 6.10: 

"In addition to the records required under this Sub-Clause, the Contractor shall 
maintain detailed records and submit reports concerning the safety, health, and 
welfare of persons and any damage to property. These reports shall be submitted in 
a format and frequency as the Engineer may from time to time prescribe. 

This shall include, but not be limited to, a 'Monthly Safety Audit' and an 'Incident 
Register' detailing all 'near-misses' and minor injuries occurring on the Site or during 
transport of equipment to the project sites." 

"The Contractor shall keep a daily record of work progress, make it available to the 
Engineer. This record shall include weather conditions, labor strength, material 
deliveries, and the quantity/location of Contractor’s Equipment." 
 

 
6.11 Disorderly Conduct 
 

The existing text of Sub-Clause 6.11 is deleted and substituted with the following: 
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"The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous, or disorderly conduct by or amongst his staff and labour and for the 
preservation of peace and protection of persons and property in the neighborhood of 
the Works against the same. 

The Contractor shall also ensure that his personnel respect the local customs and 
traditions of the community to avoid any social friction or public disorder. 

 
7.1 Manner of execution 
 

The following text is added at the end of Sub-Clause 7.1: 

The Contractor shall , so far as may be consistent with the Contract, make the 
maximum use of materials, supplies, plant and equipment indigenous to or produced 
or fabricated in Pakistan and services, available in Pakistan provided such materials, 
supplies, plant, equipment and services shall be of required standard and conform to 
the prescribed specifications. 

8.1 Commencement of Works 
 

      The text is deleted and substituted with the following: 

The Commencement Date shall be the date on which the Contractor receives the 
Notice to Commence from the Engineer. The Engineer shall issue this Notice within 
the period stated in the Contract Data. 
 
The Contractor shall commence the execution of the Works on Site within the period 
named in the Contract Data (formerly Appendix-A to Bid) after the Commencement 
Date. Thereafter, the Contractor shall proceed with the Works with due expedition and 
without delay." 
 

8.2  Time for Completion 

The text of Sub-Clause 8.2 is deleted in its entirety and substituted with the following: 

The whole of the Works required to be completed within a particular time as stated in 
the Appendix-A to Bid, shall be completed, in accordance with the provisions of Clause 
10, within the time stated in the Appendix-A to Bid for the whole of the Works, 
calculated from the Commencement Date, or such extended time as may be allowed 
under Clause 8.5. 

 
8.3 Programme 
 
   The first paragraph of Sub-Clause 8.3 is amended as follows: 
    
   "The Contractor shall submit an initial programme for the execution of the Works to 

the Engineer within fourteen (14) days after receiving the Notice of Commencement 
(Sub-Clause 8.1). 

    
   The programme shall be submitted in the form of a Bar Chart/Gant Chart identifying 

the critical activities and the critical path using  Primavera/MS Project. In addition to 
the requirements listed in sub-paragraphs (a) to (k) of the General Conditions, the 
programme shall specifically highlight the Critical Activities. 

   
  The Contractor shall submit to the Engineer detailed programme for the following: 
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(1) Execution of Works; 
(2) Labour Employment; 
(3) Material Procurement; and 
(4) Other details as required by the Engineer. 

 
8.5 Extension of Time for Completion 

The words 'or any Section' are deleted from the first line. The Contractor shall only be 
entitled to an extension of the Time for Completion for the Works as a whole, subject 
to Sub-Clause 20.2 [Claims for Payment and/or EOT]”. 

8.8 Delay Damages 

The first paragraph of Sub-Clause 8.8 is amended as follows: 

1. In the first line, the words "or any Section" are deleted. 

2. In the second paragraph, the words "or Section" (in all instances) are deleted. 

3. The term "Appendix to Tender" is deleted and substituted with "Contract Data" 
(Appendix-A to Bid). 

The Contractor shall pay delay damages to the Employer for every day which shall 
elapse between the relevant Time for Completion and the date stated in the Taking-
Over Certificate for the Works as a whole. 

 
 

10.1 Taking Over the Works and Sections 

The text of Sub-Clause 10.1 is deleted in its entirety and substituted with the following: 
"When the whole of the Works have been substantially completed and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Contractor may give a notice to that effect to the Engineer, with a copy to the Employer, 
accompanied by a written undertaking to finish with due expedition any outstanding 
work during the Defects Notification Period. 

Such notice and undertaking shall be deemed to be a request by the Contractor for the 
Engineer to issue a Taking-Over Certificate in respect of the Works. The Engineer 
shall, within twenty-eight (28) days of the date of delivery of such notice, either: 

(a) issue the Taking-Over Certificate to the Contractor, stating the date on which the 
Works were substantially completed in accordance with the Contract; or (b) reject the 
application, giving reasons and specifying the work required to be done and defects to 
be remedied by the Contractor before the Taking-Over Certificate can be issued. 

The Contractor shall be entitled to receive such Taking-Over Certificate within twenty-
eight (28) days of completion, to the satisfaction of the Engineer, of the Works so 
specified and remedying any defects so notified." 

10.2 Taking Over of Parts 

 Sub-Clause 10.2 is deleted in its entirety. 

 
13.3.1 Variation by Instruction 

 At the end of the first sentence, after the word “Engineer”, the words “in writing” are 
added. 
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13.3.3 Valuation of Variations 

The valuation will be carried out by the Engineer on the basis of similar items covered 
in the Bill of Quantities, insofar as such rates or prices apply and where such rates or 
prices do not directly apply, the value shall be based on the rates or prices deducted 
therefrom so far as it is practicable to do so. If the same is not provided in the Bill of 
Quantities then the valuation will be carried out by the Engineer on the basis of actual 
with the application of current market rates for labour, material, etc. after due 
consultation with the Employer and the Contractor.  

The Engineer shall issue his determination Within a period not exceeding fifty six (56) 
days from the date of disagreement, whichever is later. 

The approval/finalization of rates of all variations shall not relieve the Contractor of his 
obligations under the Contract. The Contractor shall neither stop the work nor slow 
down the progress of the Works in awaiting the approval of rates of all variations  

 
 

14.4 Schedule of Payments 
   The first paragraph of Sub-Clause 14.4 is amended as follows: 
    
   "The Contractor shall submit a detailed Cash Flow Estimate to the Engineer within 

twenty-one (21) days after receiving the Letter of Acceptance. This estimate shall be 
based on the Programme submitted under Sub-Clause 8.3 and shall be revised at 
quarterly intervals or whenever the Engineer requests." 

 
 

14.6.2 Withholding amount in an (IPC) 

The following text is added at the end of Sub-Clause 14.6.2: 

d) The Employer as well as the Engineer may withhold the whole or part of any 
payment requested by the Contractor if it is necessary in his opinion to protect 
himself against losses on account of the following reasons: 

  i)   Defective work not rectified. 

ii) Non-fulfillment of any due demand and guarantee or renewal of any 
guarantee or surety. 

 iii) Claims of third parties raised against the Employer caused through the fault 
of the Contractor in connection with the Works. 

 iv) Damage caused by the Contractor or his personnel or any Subcontractor, 
to the Employer, or to a third party on the Site. 

  v)  Non-fulfillment of the Contract by the Contractor. 

 vi) Non-fulfillment of the Contractual Obligation towards submittal of Shop 
Drawings, Bar Bending Schedules, Samples, erection of Mock-Up samples, 
As-built drawings, etc. 

e) After the reasons of withholding of payments have been eliminated to the 
satisfaction of the Employer and the Engineer, payments to the Contractor will be 
undertaken by the Employer without delay. 

 
14.7 Payment 

Sub-Clause 14.7 is deleted in its entirety and substituted with the following: 



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 158  

 

 "The Employer shall pay to the Contractor:  

(a) the amount certified in each Interim Payment Certificate within twenty-eight (28) days 
after the Engineer receives the Statement and supporting documents; and  

 (b) the amount certified in the Final Payment Certificate within fifty-six (56) days after 
the Engineer receives the Final Statement and supporting documents. 

Payment of the amount due in each currency shall be made into the bank account, 
nominated by the Contractor, in the relevant country of payment. 

 The following Sub-Clauses are added: 

 

14.8 Delayed Payment 

 Delete Sub-Clause 14.8 and replace with following:  

In the event of the failure of the Employer to make the payment within 42 days time, the 
Employer shall pay to the contractor the  compensation  at  rate  of  KIBOR+1%  per annum  
in local currency, upon all sums to be paid from the date of which the same would have been 
paid. 

 

14.9 Release of Retention Money 

The second paragraph of Sub-Clause 14.9 is deleted in its entirety. 

15.2.1 Notice (Termination for Contractor's Default) 

 The following text is added at the end of Sub-Clause 15.2.1: 

Provided further, that in addition to the action taken by the Employer against the 
Contractor under this Sub-Clause, the Employer may also refer the case of default 
of the Contractor to Pakistan Engineering Council for punitive action under the 
Construction and Operation of Engineering Works Bye-Laws, 1987, as amended 
from time to time. 

 

15.5         Termination for Employer’s Convenience 

The Employer shall be entitled to terminate the Contract at any time for the   
Employer’s convenience after giving fifty six (56) days prior notice to the Contractor, 
with a copy to the Engineer. In the event of such termination, the Contractor: 

  (a) shall proceed as provided in Sub-Clause 18.5 [Optional Termination]; 
hereof; and 

  (b) shall be paid by the Employer as provided in Sub-Clause 18.6[Release from 
Performance under the Law] hereof. 

15.8    Integrity Pact 

If the Contractor or any of his Subcontractors, agents or servants is found to have 
violated or involved in violation of the Integrity Pact signed by the Contractor as 
Appendix-L to his Bid, then the Employer shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 
commission, gratification, bribe, finder’s fee or kickback given by the Contractor or 
any of his Subcontractors, agents or servants; 

(b) terminate the Contract; and 
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(c)  recover from the Contractor any loss or damage to the Employer as a result of 
such termination or of any other corrupt business practices of the Contractor or 
any of his Subcontractors, agents or servants. 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 
prescribed under Sub-Clause 15.2 [Termination for Contractor’s Default]. The 
payment after termination shall be governed by Sub-Clause 15.4, after having 
deducted the amounts due to the Employer under Sub-Para (a) and (c) of this Sub-
Clause." 

 

16.1 Suspension by Contractors 

 In Sub-Clause 16.1, “56 days” is substituted for “21 days”. 

17.2 Liability for Care of the Works 
Sub-Clause 17.2 is deleted in its entirety and substituted with the following: 
 

 "The Employer’s risks, for which the Contractor is not liable under Sub-Clause 17.1, 
are: 

 
(a) insofar as they directly affect the execution of the Works in Pakistan: 

 
(i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radioactive toxic 
explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works; 

 
(b) loss or damage due to the use or occupation by the Employer of any Section or part 

of the Permanent Works, except as may be provided for in  the Contract; 
(c) loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 
responsible; and 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 
experienced contractor: 
(i) could not have reasonably foreseen, or 
(ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures: 
(a) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
(b) insure against. 

 

19.1  General Requirements for Insurances 
 
 The following text is added at the end of Sub-Clause 19.1: 
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 "The Contractor shall be obliged to place all insurances relating to the Contract 
(including, but not limited to, the insurances referred to in Sub-Clauses 19.2.1 to 
19.2.6) with either the National Insurance Company (NIC) of Pakistan or any other 
insurance company operating in Pakistan having a minimum financial rating of [Insert 
Rating, e.g., 'AA' by PACRA/VIS] and acceptable to the Employer. 

  
 All costs, premiums, and deductibles associated with such insurances shall be borne 

solely by the Contractor." 
 
21.6 Arbitration 

In the sixth to Seven lines, the words “shall be finally settled………. appointed under 
such Rules” are deleted and substituted with the following: 

“shall be finally settled under the provisions of the Arbitration Act, 1940 as amended, 
or any statutory modification or re-enactment thereof for the time being in force”. 

 Add the following paragraph: 

 The place of arbitration shall be Islamabad, Pakistan. 
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PART II – PARTICULAR CONDITIONS OF CONTRACT 

 

 

 

Index Clause  
   

Arbitration 21.6  

As-Built Records 4.4.2  

Commencement Date 8.1  

Confidentiality 1.12  

Contractor’s Representative 4.3  

Delay Damages 8.8  

Engineer’s Authority 3.2, 3.3  

Extension of Time 8.5  

Final Payment Certificate 14.13  

   

Health & Safety 4.8, 6.7  

Insurance 19.1  

Integrity Pact 15.8  

Joint Venture Liability 1.14  

Language & Law 1.4  

Performance Security 4.2  

Programme 8.3  

Retention Money 14.9  

Subcontractors 5.1  

Suspension by Employer 8.9  

Taking Over Certificate 10.1  

Termination for Default 15.2.1  

Termination for Convenience 15.5  

Variation Valuation 13.3.3  

Withholding Payment 14.6.2  
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SPECIFICATIONS- SPECIAL PROVISIONS 

 

1. GENERAL 

 

1.1  Specifications - Special Provisions shall form an integral part of Bid and the Contract 

documents. 

1.2  The Contractor shall notify all Subcontractors of the provisions of these Special Provisions. 

 

2. DESCRIPTON OF PROJECT, WORKS INVOLVED AND SITE 

 

Presently, a narrow, dilapidated and land-eroded track/road is available at the proposed site 

without ample retaining walls and storm water drainage. So, local residents of District Shangla 

are faced with serious difficulties in their daily transportation and commuting activities, particularly 

due to land sliding in rainy season and further damage to existing track caused by stormwater. 

Therefore, the Government of Pakistan intends to construct/execute the Works with a scope 

mainly comprising of provision of (i) earthwork in cutting/widening, (ii) premix bituminous road 

with a few PCC road segments, (iii) PCC side drain, (iv) stone masonry retaining walls, and (v) 

pipe culverts as per site requirement in order to construct under the Contract a 05 km long, 

properly built, functional and vital link road in hilly terrain and safeguard it to a certain extent 

against landslides/land erosion. 

 

 

3.  CODES, STANDARDS AND CERTIFICATES 

 

A.  Applicable Standards 

 

Except as otherwise provided by these Specifications or the Drawings, all materials, equipment 

and fabrication and testing thereof shall conform to the latest applicable standards and codes 

referred in the Specifications by use of the abbreviations explained below: 

 

ASCE   - American Society of Civil Engineers  

ASA  - American Standard Association 

ACI  - American Concrete Institute (USA)  

AISI  - American Iron and Steel Institute (USA)  

AISC  - American Institute of Steel Construction (USA)  

ANSI  - American National Standard Institute (USA) 

ASTM  - American Society for Testing and Materials (USA)  

AASHTO - American Association of State Highway & Transportation  

                                    Officials  

AWS  - American Welding Society (USA)  

BS  - British Standards (UK)  

CP  - Codes of Practice (UK)  

ICAO   International Civil Aviation Organization 

BSICP    British Standard Institute Code of Practice 

PS  - Pakistan Standards (Pak)  
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PCA   Portland Cement Association  

PSI   Pakistan Standard Institute 

SSPC  - Steel Structures Painting Council (USA)  

UBC   - Uniform Building Code (USA)  

USBR  - United States Bureau of Reclamation (USA) 

 

 

If the Contractor, at any time and for any reason, wishes to deviate from the above standards or 

desires to use material or equipment not covered by the above standards, he shall state the exact 

nature of the changes, the reason for making the change and shall submit complete specifications 

of the materials and equipment to the Engineer for approval. 

 

 

B. Standards other than those Specified 

 

Where requirements for materials or equipment are specified by reference to a standard which 

has its origin in one country. It is not the intention to restrict the requirements solely to that 

standard and that country. Other standards, including standards of other countries, will be 

accepted provided the requirements thereof, in the sole opinion of the Engineer, are at least equal 

to the requirements of the standard specified. The Contractor may propose to the Engineer an 

equivalent standard other than that specified, in which case he shall submit the proposed 

standard and all other information required and shall submit written proof that his proposed 

standard is equivalent in all significant respects to the standard specified. All submissions must 

be made in the English language. 

 

C.  Codes and Standards at Site 

 

The Contractor shall supply and have at his site office: 

a) Copies of all latest editions of codes and standards referred to in these Specifications or 

equivalent codes and standards as approved by the Engineer. 

b) Catalogues and published recommendations from manufacturers supplying products and 

materials for the project. 

c) The Contractor shall provide manufacturer's or supplier's materials which must meet the 

requirements of a specific code or standard as stated in these Specifications. 

 

 

 

4. MANUFACTURER'S RECOMMENDATIONS 

 

Installation of manufactured items shall be in accordance with procedures recommended by the 

manufacturer or as approved by the Engineer. 

 

5.  UNITS OF MEASUREMENTS 

 

The FPS System of Units shall be used throughout the Project. 
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6.  EXISTING CONDITION AT SITE  

 

Drawings and information pertaining to existing project conditions are furnished for reference. 

Neither the Employer nor the Engineer warrants the adequacy or correctness of these. The 

Contractors are encouraged to visit the project site to assess the existing site conditions. 

 

7. PROTECTION AND PRECAUTIONS 

 

The Contractor and his Subcontractors shall afford all necessary protection to existing structures 

and will be required to make good at his own expense any damage done to such structures 

through his own or his representatives or Subcontractors’ fault and negligence.  

 

The Contractor and his Subcontractors shall afford all necessary protection to existing roads in 

this area. He will clear and make good at his own expense any damage to or debris on these 

roads through his own fault and negligence. He must at all time ensure the free and normal flow 

of traffic and shall not cause obstruction to the traffic system. The Contractor and his 

Subcontractors shall provide and maintain necessary protection and precautionary measures 

such as warning signs, warning lamps and barricades etc. to prevent accidents. 

 

The Contractor shall promptly correct all such damage to original condition at no additional 

expense to the Employer. 

 

The Contractor shall cooperate with trades performing work under other Contracts as necessary 

for completion. 

 

8. SEQUENCE OF CONSTRUCTION 

 

The Contractor shall submit his proposal for approval of the Engineer the sequence of 

Construction, prior to starting the works. The works shall be executed as per approved sequence 

of construction. 

 

9. LINE AND LEVELS 

 

Survey control points will be established by the Engineer. The Contractor shall be responsible for 

verifying these and shall be responsible for all requirements necessary for the execution of any 

work to the locations, lines, and levels specified or shown on the drawings, subject to such 

modifications as the Engineer may require as work progresses. 

 

10. PLANT, EQUIPMENT AND TOOLS 

 

The Contractor shall provide at his cost modern plant, equipment and tools, adequate and 

befitting to the nature, magnitude and size of this Contract, in strict compliance with the 

requirements of the General Conditions of Contract, Conditions of Particular Applications and 

Technical Specifications. 
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11.  PARTIAL POSSESSION 

 

Whenever, as determined by the Employer any portion of work performed by the Contractor is in 

a condition suitable for use, the Employer may take possession of or use such portion. 

Such use by the Employer shall in no instance be construed as constituting final acceptance, and 

shall neither relieve the Contractor of any of his responsibilities under the Contract, nor acts a 

waiver by the Employer of any of the conditions thereof, provided that the Contractor shall not be 

liable for the cost of repairs, re-work, or renewals which may be required due to ordinary wear 

and tear resulting from such use. However, if such use increase the cost or delays to the 

completion of remaining portions of work, the Contractor will be entitled to an equitable 

adjustment. 

 

If, as a result of the Contractor’s failure to comply with provision of the Contract, such use proves 

to be unsatisfactory, the Employer will have the right to continue such use until such portion of 

the work can, without injury to the Employer, be taken out of service for correction of defects, 

errors, omissions, or replacement of unsatisfactory materials or equipment, as necessary for such 

work to comply with the Contract; provided that the period of such operation or use pending 

completion of appropriate remedial action shall not exceed twelve months unless otherwise 

mutually agreed upon writing between the parties. 

 

12.  EXISTING SERVICES 

 

The Contractor shall search for, find, locate and protect any wiring, cable, duct, pipe work, etc, 

within or immediately adjoining the site area. 

 

The Contractor shall take full responsibility for safety of existing service lines, utilities and utility 

structures uncovered or encountered during excavation and construction operations. 

 

The Contractor shall take full responsibility for damaging any such service lines, utility/utility 

structure and any cost and/or expense that arises or issues from any such damage shall be borne 

directly by himself. Should any damage to any such service occur the Contractor shall forthwith 

take remedial action, initiate safety precautions, install temporary services and carryout repair all 

at his own cost and expense and inform the Engineer and notify all relevant authorities. 

Existing utilities which are to remain in service for or after the works are to be determined by the 

Contractor. If any existing service lines, utilities and utility structures which are to remain in service 

are uncovered or encountered during these operations, they shall be safeguarded, protected from 

damage, and supported. The Contractor shall preserve, maintain and keep in perfect working 

conditions, any existing facilities required to be preserved by the Employer/the Engineer. 

 

13.  CONSTRUCTION AREA AND ACCESS 

 

The Employer will provide the Contractor possible space within or nearby the area of site of works 

for the storage of plant, equipment and materials and for Contractor’s temporary office, during 

the currency of the Contract. In case the adjacent area as required by the Contractor is not 
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available within the Project boundary for storage of plant, equipment and machines then the 

Contractor shall arrange at his own expense possible space for storage of plant, equipment and 

machines at his own cost and expense. On no account shall such temporary installations 

conflict/interfere with any of the permanent installations, services and any operational function of 

Employer. The handling and storage of all plants, equipment and materials at site shall be the 

sole responsibility of the Contractor and at no risk and cost to the Employer. 

 

The Contractor shall protect all material against corrosion, mechanical damage or deterioration 

during storage and erection on site. The protection methods shall be to the approval of the 

Engineer. 

 

14.  CONSTRUCTION AND CHECKING AT SITE 

 

The Contractor shall submit to the Engineer in due time for approval and discussion, his proposals 

and plans as to the method and procedure to be adopted for the temporary and permanent works 

involved. 

 

The submitting to these suggestions and arrangements, and the approval thereof by the Engineer 

shall not relieve the Contractor of his responsibilities and duties under the Contract. 

 

The carrying out of all work included in the Contract is to supervised by a sufficient number of 

qualified representatives of the Contractor and full facilities and assistance are to be afforded by 

the Contractor for the Engineer or his Representative to check and examine the execution of the 

work. 

 

The Engineer reserves the right to inspect all parts of the works but may at his discretion waive 

inspection on certain items. This shall in no way absolve the Contractor from his responsibilities. 

This particularly applies to the checking of materials, the accurate setting out of foundations, and 

to the leveling, setting and aligning of the various parts, and to the proper fitting and adjustment 

of manufactured and finished materials and fixtures in positions. 

 

If the Engineer or his Representative find that the work progress is slow in such a way that the 

works or parts thereof will not be completed in the time specified, then he shall order the 

Contractor to overtime or in shifts and the Contractor shall comply. These arrangements will be 

free of all financial encumbrances and at no additional costs to the Employer. 

 

In the event of night work, the Contractor shall provide sufficient and adequate lighting to the 

satisfaction of the Engineer or his Representative and shall supply the necessary manpower for 

satisfactory continuation of the work after normal hours. 

 

 

15.  STORAGE AND HANDLING FACILITIES 
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The Contractor shall make his own arrangements for providing the necessary space for the 

storage of plant, equipment and materials and for Contractor’s temporary office, in and around 

the site of works, during the currency of the Contract. 

 

16.  PRODUCT DATA 

 

Manufacturer’s standard schematic drawings shall be modified or deleted to indicate only 

information which is applicable to the project. Such standard information shall be supplemented 

to provide all additional applicable information. 

 

Manufacturer’s catalogue sheets, brochures, diagrams, schedules, performance charts, 

illustrations and other standard descriptive literature shall be clearly marked to identify pertinent 

materials products or models. Dimensions and required clearances shall be indicated. Shop 

performance characteristics and capacities shall be noted. 

 

17.  PRODUCT QUALITY AND HANDLING 

 

  Suppliers of local and foreign products and installations specified shall have been regularly 

engaged in the business of manufacturing, fabricating, installing and/or servicing work required 

for a period not less than five (05) years. In addition, the Engineer may request as appropriate a: 

 

- List of similar installations that describes project, scope and date of completion. 

- Complete literature, performance data, and technical data. 

- List of services record within Pakistan. 

- Location of service office from which this installation could be maintained.  

 

For the actual fabrication, installation and testing of the specified work use only thoroughly trained 

and experienced workmen completely familiar with the items required and with the manufacturers 

recommended methods of installation. In acceptance or rejection, no allowance will be made for 

the lack of skill on the part of workmen. 

 

Use all means necessary to protect materials before, during and after installation and to protect 

the installed work and materials of all other trades. In the event of damage, immediately make all 

repairs and replacement necessary for approval and at no additional cost to the Employer. 

 

18.  INSPECTION AND TEST REPORTS 

 

All equipment and materials furnished under these specifications and all work performed in 

connection therewith will be subject to rigid inspection by the Engineer or the Engineer’s 

Representative. Acceptance of equipment and material or the waving off inspection thereof shall 

in no way relive the Contractor of his responsibility for meeting the requirements of the Contract. 
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The Contractor shall furnish the Engineer with certified true copies of test reports of all materials 

used in the manufacture and fabrication of all equipment and material including metal work, steel 

pipes, fire bricks etc. The result of these tests shall be in such form as to  

show compliance with the applicable Specifications, standards and codes for the material used. 

 

19.  FIELD LABORATORY AND TESTING 

 

  19.1 General 

    

  The Contractor shall provide and maintain a field laboratory equipped with approved equipment 

to perform all the tests required by the Engineer. The quality control testing shall be performed 

by the Contractor’s competent personnel in accordance with a site testing and quality control 

programme to be established by the Contractor and approved by the Engineer. The Engineer 

may however, require certain tests to be performed in any other laboratory designated by him. 

   

  The Contractor shall provide laboratory helpers to the Engineer for testing. The laboratory shall 

be run by a qualified material Engineer and Laboratory Technician to be employed by the 

Contractor. 

 

  The Field Laboratory, including all equipment and staff shall be placed at the disposal and 

direction of the Engineer during the Contract. 

 

  The Contractor shall keep a complete record of all quality tests performed on site. 

 

  All quality control and tests shall be carried out in accordance with applicable standards and 

codes. 

 

  19.2 Field Laboratory Equipment Requirements 

 

The Laboratory shall be equipped with new unused and latest Equipment to perform tests as per 

Technical Specifications and General Conditions of Contract. Additional equipment/materials 

shall be supplied by the Contractor as and when required by the Engineer to perform any 

specified test, at no additional cost to the Employer. 

  

The laboratory shall also be equipped with new unused furniture, fitting and fixtures. If any 

equipment, furniture, fitting or fixture becomes unserviceable for any reason what so ever, the 

Contractor shall promptly replace the same as and when directed by the Engineer. 

 

   19.3     Testing Laboratory Certificates 

 

The Engineer may accept a certificate from a commercial testing laboratory, satisfactory to him, 

certifying that the product has been tested within a period acceptable to the Engineer and that it 

conforms to the requirements of these specifications. 

 

  19.4 Method of Payment 
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The cost of providing running and maintenance of the laboratory, equipment, materials and staff, 

testing charges for materials supplied by the Employer and all other tests to be performed in any 

other laboratory designated by the Engineer shall be deemed to be  

included in the price quoted by the Contractor and no separate claim for payment on this account 

shall be entertained by the Engineer. Furthermore, the cost of any additional laboratory, field 

and shop testes required through the resubmission of samples because of failure of compliance 

with Specifications shall be borne by the Contractor. 

 

In case the Contractor does not provide the specified equipment and testing facility, cost of 

testing plus 100 percent overheads shall be recovered from his bills. 

 

 20.    SURVEYING INSTRUMENTS 

 

  20.1 General 

 

  The minimum quantity of survey equipment is stated below which shall be available with the 

Contractor at site of Works along with qualified Surveyors and Survey Helpers. The equipment 

shall be maintained throughout the Contract Period and replaced by the Contractor in case of 

damage or loss. The survey equipment shall be in good working condition. 

 

    20.2 Surveying Equipment Required 

 

  The Contractor shall provide and maintain the following surveying equipment at site. 

   

  a) Total Station with staff    02 nos. 

  b) Automatic Levels with tripods and staff 02 nos. 

  c) All other miscellaneous tools, equipment and materials required in surveying. 

 

    21. APPROVAL OF MATERIALS AND PLANT 

 

 21.1 Quality of Materials 

 

  All materials, fixtures, fittings, supplies and plant furnished under the Contract shall be new and 

unused, standard first grade quality and of the best workmanship and design. No inferior or low-

grade materials, supplies or articles will be either approved or accepted, and all work of assembly 

and construction shall be done in a first-class and workmanlike manner. In asking for prices for 

materials intended for delivery to the Site and incorporation in the Works under any portion of 

these Specifications, the Contractor shall provide the manufacturer or supplier with complete 

information as may be necessary to secure compliance to this Clause and, in every case, he 

shall quote this Clause in full to each such manufacturer or supplier. 

 

     21.2 Submission of Samples and Data 
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 21.2.1 The Contractor shall furnish for furnish for approval of the Engineer with 

reasonable promptness all samples as directed by the Engineer or specifically 

called for in the Specifications and in accordance with the time schedule 

provided in the schedule of submittals. The Engineer shall check and approve 

such samples with reasonable promptness only for conformance with the 

design concept of the Works and for  

                                                 compliance with the information given in the Contract Documents. All work 

shall be in accordance with approved samples. 

  

 21.2.2 Samples shall be furnished so as not to delay fabrication, allowing the Engineer 

reasonable time for consideration of the sample submitted. 

  

 21.2.3 Each sample shall be properly labeled with the name and quality of the material, 

manufacturer’s name, name of the project, the Contractor’s name and the date 

of submission, and the Specifications Article number to which the sample 

refers. 

  

 21.2.4 The manufacturer’s installation directions shall be provided with each sample. 

The Contractor shall pay all transportation costs and deliver samples to the 

Engineer’s office, Site or testing laboratory as directed by the Engineer.  

 

 21.2.5 Samples shall be of adequate size to permit proper evaluation of the material 

by the Engineer. Where variations in colour, texture, dimensions or other 

characteristics are to be expected, the Contractor shall submit samples 

showing the maximum range of variation. Materials exceeding the range of 

variation of the approved samples shall not be used on the Work.  

 

 21.2.6 In order to permit coordinated selection of colours and finishes, the Contractor 

shall deliver samples of all related items to the Engineer at one time. Samples 

of such materials will not be approved until all related samples have been 

submitted. 

 

 21.2.7 If both Shop Drawings and samples are required for the same item, the 

Engineer may require both to be submitted before approving either. 

 

 21.2.8 The Contractor shall erect Mock-up samples of finished items where specifically 

called for in the documents or as directed by the Engineer. 

 

  The Mock-up samples shall be preserved/protected by the Contractor till the 

end of the project or as directed by the Engineer. 

 

 21.2.9 No acceptance or approval of any Shop Drawings or sample, or  any indication 

or request by the Engineer on any Shop Drawings shall constitute an 

authorization for any increase in the Contract Sum. 

   21.3    Inspection 
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 All material and Plant furnished and all work performed under this Contract will be subject to 

inspection by the Employer and the Engineer at all times and in all states of completion both off-

Site and on-Site. The Contractor shall furnish promptly without additional charge, all facilities, 

labour and materials reasonably needed for performing such inspection and testing as may be 

required by the Engineer. 

 

  21.4 Approved Sample At Site 

 The Contractor shall, at all times, keep on the Site approved samples. All such samples shall be 

made available to the Engineer as and when required. 

 

  22. BAR BENDING SCHEDULE 

 

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared by the 

Contractor and submitted in triplicate to the Engineer for approval. 

 

  23. DRAWINGS  

 23.1 Bid Drawings 

 

Bid Drawings issued with the Bid Documents, called the Bid Drawings, show scope of the work 

to be performed by the Contractor. The Drawings are generally in sufficient detail so as to be 

used as a basis for construction, fabrication and for placing orders for materials subject to 

corrections based on future issue of supplementary Drawings as provided under Sub-Clause 23.2 

hereof. 

 

   23.2 Construction Drawings, Supplementary Drawings 

 

Upon commencement of the works and furnishing by the Contractor stake out survey plan and 

natural ground levels, the Engineer shall issue Construction Drawings to the Contractor. The 

Construction drawings may be issued in stages, where necessary. 

 

The Engineer shall have authority to issue to the Contractor, from time to time, such 

supplementary Drawings and instructions as shall be necessary for the purpose of the proper 

and adequate execution and completion of the Works and the remedying of any defects therein. 

The Contractor shall follow these drawings. 

 

When additional information regarding the geological formations or other conditions becomes 

available, the Engineer may find it desirable to change dimensions or design of one or more of 

the features of the Works to conform to the newly disclosed conditions. The Engineer reserves 

the right to make such reasonable changes, and the Contractor’s operations shall be conducted 

so as to accommodate any such reasonable changes in the Works. 

 

 23.3   Definition of Term Drawings 
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The term Drawings as used in the Specifications means the Drawings referred in Clauses 23.1 

and 23.2 above. 

 

 23.4 Checking of Drawings 

 

The Contractor shall check all Drawings carefully as soon as practicable after receipt 

thereof, and shall promptly notify the Engineer of any errors discovered. 

 

 23.5 Copies of Drawings 

   

  Drawings will be issued to the Contractor as described below: 

 

             23.5.1 Construction Drawings 

    

Two (2) sets of the Construction Drawings will be issued to the Contractor as stated above, 

free of charge. Additional sets will be provided at cost of reproduction upon written request 

of the Contractor. 

 

             23.5.2 Supplementary Drawings 

 

                      Two (2) prints of each supplementary Drawing will be issued to the Contractor  

                        free of charge. Additional sets will be provided at cost of reproduction upon  

                        written request of the Contractor. 

 

 23.6 Drawings to Be Furnished By the Contractor 

 

The Contractor shall submit to the Engineer for review, such drawings as are required 

under the Contract, sufficiently in advance of the work intended to be executed. 

 

            23.6.1 Reinforcement Drawings 

  

Reinforcement placement drawings and bar bending schedules (to be provided by the 

Contractor as per Clause 22 above) of all RCC work shall be prepared by the Contractor 

and submitted in triplicate to the Engineer for approval, sufficiently in advance of the works 

in which they are intended to be used. 

 

             23.6.2 Shop Drawings 

 

  (a)    The Contractor shall submit to the Engineer for review three (3) copies of all drawings 

to be issued for setting out, fabrication, supply order and construction; based on data, 

requirements, dimensions, details, codes, standards and design provided in the drawings 

issued by the Engineer. Such drawings shall be submitted at least twenty-eight (28) days 

before they are required for use. If within a period of fourteen (14) days after submission, 

the Engineer notifies the Contractor that a drawing fails to comply with the relevant 

requirement of the Contract, it shall be rectified and resubmitted for approval at the 



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 175  

 

Contractor’s cost. Fabrication or construction shall not commence on any part of the 

Works have been approved by the Engineer. 

 

  The Works shall be executed in accordance with the drawings as approved by the 

Engineer. If the Contractor wishes to modify any approved drawings, he shall immediately 

notify the Engineer and submit revised drawings for approval. If the Engineer instructs 

that further drawings are necessary for executing the Works, the Contractor shall prepare 

such drawings and submit them for approval. 

 

  The Contractor at his cost shall rectify errors, omission, ambiguities, inadequacies and 

other defects. 

 

  Approval by the Engineer, in accordance with this paragraph, shall not relieve the 

Contractor of any of his responsibilities under the Contractor. 

   

  (b)      The shop drawings shall be properly identified indicating the part of the Works, the 

name of the contractor/supplier etc., the date of preparation and the dates of all revisions. 

The Shop Drawings shall be complete and shall show the design dimensions, proposed 

materials to be used, finishes, type of shop paint and all other details in connection 

thereto. 

 

  (c) Where adjoining work requires shop drawings, the Contractor shall prepare and 

submit composite shop drawings, which shall show and define the work under all affected 

trades. If the Contractor executes work before coordinating with other trades so as to 

cause interference with work of those trades, he shall make changes necessary to correct 

the conditions without extra cost to the Employer. 

 

  (d) No changes shall be made by the Contractor in the resubmitted shop drawings in 

excess of the corrections spelled out by the Engineer and in a separate note on the shop 

drawings. 

 

  (e) No work in the shop shall be started and no material or plant ordered until the 

Engineer has approved the shop drawings. It shall be the responsibility of the  Contractor 

to submit the shop drawings on a schedule that allows reasonable time for checking and 

approval and subsequent fabrication. Failure to submit shop drawings in ample time for 

checking, correcting, and rechecking will not justify extension of time for completion of 

the Works. 

 

  (f) The Contractor shall also check and verify all site measurements whenever 

requested by other Specialist Contractors or by other Sub-Contractors to enable them to 

prepare their own shop drawings and pass on the information with sufficient promptness, 

so as not to delay the work in any way. A copy of all such information passed on shall be 

given to the Engineer. 

 

    23.6.3 As-Built Drawings 
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The Contractor shall, at all times, keep on Site a separate set of prints of all drawings on 

which all significant changes between the work shown on the Drawings and that which is 

actually constructed, shall be noted neatly, accurately and promptly as the work 

progresses. The Subcontractor(s) for plumbing, mechanical and electrical shall, at all 

times, keep on Site, a separate set of prints of the drawings (showing their parts of the 

Works) on which all significant changes between the work shown on the Drawings and 

that which is actually constructed, shall be noted neatly, accurately and promptly as the 

work progresses. Such drawings shall show the exact physical location and configuration 

of the works as actually installed. 

 

The Contractor shall, within fourteen (14) days of issuance of Taking-Over Certificate for 

whole of the Works, furnish to the Engineer for his approval two  

 

2) copies of such marked up drawings. One (1) copy of each of the marked up  

 

drawings approved by the Engineer shall be returned to the Contractor by the Engineer 

and these shall be used for the preparation of the As-Built Drawings.  

 

The Contractor shall furnish (i) to the Employer/Employer’s Representative two (2) copies, 

and 9ii) to the Engineer six (6) complete sets and one reproducible copy of all As-Built 

Drawings within twenty eight (28) days of receipt of drawings stated above, from the 

Engineer. 

 

24. PROTECTION OF THE WORKS 

 

 The Contractor shall whenever necessary cover up and protect the works from weather and 

damage by his own or other workmen performing subsequent operation. The Contractor shall 

provide all necessary dustsheets, barriers and guard rails and clear away the same at completion. 

 

25. RESTORATION AND CLEANING 

 

 Upon completion of the works the Contractor shall restore all items covered by the Contract to 

the satisfaction of the Engineer and the Employer: 

 

 The Contractor shall do regular cleaning and clear away all rubbish and excess materials that 

may accumulate from time to time on completion and before handing over. Upon completion of 

the works he shall obliterate all signs of temporary construction facilities such as work areas, 

structures, foundations of temporary structures, stock piles of excess or waste materials, or any 

other vestiges of construction, as directed by the Engineer. All buildings shall be cleaned; floors 

and paving scrubbed and the works and site shall be left in a clean and satisfactory state for 

immediate use and occupation. Care shall be taken not to use any cleaning materials, which may 

cause damage to the surface to be cleaned. 
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 The Contractor shall also take all necessary precautions to keep the works and site free from 

vermin during construction and he shall leave the works vermin free on completion.  

 

Application of pest control agents shall not commence until the specific product, name,  

method and extent of application have been submitted to and approved of by the Engineer. 

 

26. SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

 

 26.1  Contractor’s Office, Facilities Etc, 

 

 The Contractor shall establish and maintain a Site office. The Contractor shall provide all 

facilities in connection with the execution, completion, of the works, remedying defects 

therein and maintenance of the utilities services. The facilities shall not be limited to the 

Contractor’s Site Office, labour camps, work yard and storage areas, temporary water 

supply, waste water disposal, temporary electricity, medical unit, temporary roads, fire 

protection and fire fighting equipment etc. The Contractor shall be solely responsible for 

arranging all utilities  

  and the Contractor shall setup, maintain and operate an architectural and engineering 

facility at site with adequate number of technical and support staff as well as equipment 

required for particular nature of job covered under the Contract to prepare drawings/shop 

drawings for approval of the Engineer. 

 The Contractor shall arrange his labour camp, work yard, storage area and site office. 

 

 26.2 Temporary Roads 

 

  The Contractor shall prepare and maintain such temporary roads as may be necessary, 

from the site to the nearest road and also within the plot. Such roads shall be positioned 

strictly in accordance with the Engineer’s instructions and the Contractor shall reduce or 

control any dust nuisance by regularly spraying water and compaction as directed. 

 

 

 26.3 Temporary Services 

 

  26.3.1 Temporary Water Supply 

 

  The Contractor shall supply in sufficient quality all necessary potable and other 

water for contraction purposes for all trades at point within a reasonable distance 

of any building being constructed. The Contractor shall make arrangements and 

pay charges for water service installation, maintenance and removal thereof, and 

pay the costs of water for all trades. 

  At completion of the work, the temporary water services equipment and piping shall 

be removed by the Contractor at his own expense. 

 

 26.3.2 Temporary Electricity 
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  The Contractor shall make all the necessary arrangements for a temporary 

electricity service, pay all expense in connection with the installation, operation and 

removal thereof and pay the costs of electricity consumed by all trades. The 

Contractor shall arrange and furnish an Electric Power Generating set at site and 

maintain the generating set in perfect working condition through-out the duration 

of Contract. The generating power of the set shall be sufficient to operate all plant 

and equipment as well as the camps and offices of the Contractor and the offices 

of the Engineer/Employer, during construction at site. Should the set fail to meet 

the required demand at site or fail to function or operate, the Contractor shall 

immediately replace the same with other generating set/sets to the satisfaction of 

the Employer as well as the Engineer. 

  A temporary lighting system shall be furnished, installed and maintained by the 

Contractor as required to satisfy the minimum requirements for safety and security 

and to the satisfaction of the Engineer. 

  When the permanent electrical power and lighting systems are in an operating 

condition, they may be used for temporary power and lighting for construction 

purposes provided that the Contractor obtains the written approval of the Engineer 

and the Employer and assumes full responsibility for the entire power and lighting 

system and pays all costs for operation and maintenance of the system. 

  At completion of construction work, or at such time as the Contractor makes use 

of permanent electrical equipment and devices, temporary electricity services shall 

be removed by the Contractor at his own expense. 

 

 26.3.3 Waste Disposal 

 

  The Contractor shall make such temporary provisions as may be required in order 

to dispose of any chemicals, fuels, oils, grease, bituminous materials, waste and 

soil waste and the like without causing pollution to either the site or the 

environment. Disposal of any materials, wastes, effluent, garbage, oil, grease, 

chemicals and the like shall be in areas specified by the concerned local authority 

proposed by the Contractor and subject to the approval of the Engineer. If any 

waste material is dumped in unauthorized areas the Contractor shall remove the 

material and restore the area to the condition of the adjacent undisturbed area. If 

necessary, contaminated ground shall be excavated, disposed off as directed by 

the Engineer and replaced with suitable fill material compacted and finished with 

topsoil all at the expense of the Contractor. 

 

 26.3.4 Fire Protection 

 

  The Contractor shall provide and maintain adequate fire protection in the form of 

barrels of water with buckets, fire bucket tanks, fire extinguisher, or other effective 

means ready for instant use, distributed around the project and in and about 

temporary inflammable structures during construction of the works. 

  Gasoline and other flammable liquids shall be stored in and dispensed from safety 

containers approved by the Engineer and storage shall not be within building. 
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  Torch-cutting and welding operations performed by the Contractor shall have the 

approval of the Engineer before such work is started and a chemical extinguisher 

is to be available at the location where such work is in progress. 

  The Contractor shall follow the instructions and specifications of the Civil Defense 

Department or any other local department concerned with such activities. 

 

27. CONSTRUCTION SCHEDULE 

 

 A Construction schedule shall be maintained in accordance with the provisions of the General 

Conditions of Contract.  

 The schedule shall be accompanied with sufficient data and information including all necessary 

particulars of constructional plant, equipment machinery, temporary Works, arrival of plant, 

equipment at sit and their installation, method of operation, work forces employed, etc., for an 

activities of the Works. 

 Should the Engineer Consider any alteration or addition in the programme and time schedule, 

the contractor shall conform thereto without any cost to the Employer. 

 Whenever necessary and wherever the progress of the actual work shows departure, the 

programme and time schedule shall be undated and submitted to the Engineer for his approval. 

 

 

28. WEEKLY PROGRESS REPORT AND PHOTOGRAPHS 

 

 28.1 During the continuance of the Contract, the Contractor shall submit weekly progress on 

forms as approved by the Engineer. Such weekly reports shall show the actual progress 

completed as of date of the report plotted against the schedule as given by the Contractor 

at the start of work and shall be broken down so as to indicate status of all activities 

associated with mobilization, design, material procurement, manufacture, surveys works, 

tests with regard to the agreed contract programme. 

 28.2 The Employer and the Engineer reserve the right to coordinate the schedules of this 

Contractor and other Contractors working at the Site, and to adjust and/or change any and 

all such schedules as required during the course of construction in order to achieve a 

coordinated project in harmony with the Employer’s completion date. 

 28.3 Commencing after the first week of construction, and continuing every week until 

completion, the Contractor shall take and submit photographs to the Engineer’s  

  Representative, to show progress of his work and completion of each structure or major 

feature. 
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29. CONTRACTOR TO NOTIFY DELAYS, ETC. 

 

 Any delay which will affect the completion of works shall be detailed by the Contractor who shall 

state the action he is taking for effective completion of the Contract programme. 

 The Contractor shall submit a report in respect of the various sections of the works, the equipment 

in use or held in readiness, a return of labour and supervisory staff, and details of any matters 

arising which may generally affect the progress of the work. 

 The Contractor shall give a summary of the detailed progress report giving the position with 

regard to the agreed Contract programme. 

 The progress reports shall be set out in a format to the approval of the Engineer, and forwarded 

promptly so that on receipt the information contained therein is not more than twenty one (21) 

days out of date. 

If during execution of the Contract, the Employer considers the progress position of any section 

of the work to be unsatisfactory, or for any other reason relating to the Contract, he will be at 

liberty to convene a meeting and the Contractor’s Representatives are to attend such meeting. 

The Contractor’s Site Office shall prepare and submit six (6) copies of a weekly progress report 

to the Employer and Engineer’s Site Office. This report shall summarize site activities and record 

and details where difficulties in maintaining the agreed programme are being experienced or are 

likely to cause subsequent delay. 

 The  Contractor’s Site Office shall also prepare and submit to the Engineer’s Site Office two (2) 

copies of Daily Activity Report summarizing the main activities to be undertaken each day, noting 

special activities such a tests, alignment checks, etc. The Contractor shall be responsible for 

expediting the delivery of all material and equipment to be provided by him and his 

subcontractors. 

 

30. PHOTOGRAPHS 

 

As soon as work commences on Site, the Contractor shall provide at least 10 to 12 photographs 

(alongwith soft copy) of the works from positions to be selected by the Engineer, Each 

photographic print shall not be less than 297mm x 210mm and shall bear a printed description, a 

serial number and the date when taken. 

The negatives/soft copy of all photographs shall be held at the Contractor’s Site Office, numbered 

and handed over to the Employer at the completion of the Contract. 

 

31. SIGN BOARD 

 

 The Contractor shall erect and maintain at the Site in a location to be approved by the Engineer 

two (2) Sign Boards of dimensions approved by the Engineer. The Sign Boards shall be made of 

metal. It shall be mounted on steel posts securely anchored and braced. The Contractor shall 

paint on the Sign Boards, the name of the Works, and the names of the Employer, Engineer and 

the Contractor both in English and Urdu Language. 

 

32. SITE OFFICE FOR ENGINEER/ENGINEER’S STAFF  
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 The Contractor shall construct, provide erect, furnish, and maintain a site office for 

Engineer/Engineer’s Staff, along with stabilized access road. The Site office shall be connected 

to the electrical systems, portable water supply system and sewage disposal system. 

 The Contractor shall provide the site office along with all furnishing and equipments within 28 

days of the receipt of the first installment of the mobilization advance or within 28 days of the date 

of commencement whichever is earlier. 

 The Site office shall be maintained by Contractor up to completion of the Works. 

 No payment shall be made to the Contractor for the works involved under this Sub-Clause. The 

cost thereof shall be deemed to have been included in the total price quoted by the Contractor. 

 

33. TRANSPORT FOR THE EMPLOYER AND THE ENGINEER 

 

 Not used. 

 

34. COORDINATION OF WORK AT SITE 

 

 The Contractor shall take cognizance that during the execution of the project, other Contractor 

will be working concurrently on this Site. 

 All works of his responsibility shall be coordinated by the Contractor so as to give the necessary 

facilities to other Contractor or their workman or any other employ, who execute or supervise any 

work on the Site. 

 The Contractor shall ensure that the necessary safety precaution will be observed and 

interferences shall be avoided specially for the works executed side by side by different 

Contractors. 

 Due consideration must be given to permit access to sections of the work as required by other 

Contractors for the extension of their works. With a view to coordinate the works, the Engineer 

may from time to time direct the order of the works to be carried out. 

 No payment shall be made to the Contractor for the works involved under this Sub-Clause. 

 

35. SITE FACILITIES TO BE PROVIDED BY THE CONTRACTOR  

 

  35.6.1 General 

  Without prejudice to the generality of the various clauses of the Contract, particular 

attention is drawn to the obligation of the Contractor to make his own arrangement 

at his own expense for the following. 

   

  35.6.2 Labour Camps and Staff Residences 

   The Contractor shall provide, operate and maintain labour camps and staff 

residences and are required for the proper and efficient progress of the work to 

house his own employees. For the purposes of operation and maintenance of the 

Camps and Residences, the Contractor shall comply with the rules of Pakistan 

Labour Camp Rules, 1960 and all other applicable provisions of the Pakistan 

Labour Laws. 

  35.6.3 Administrative and Field Office 
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   The Contractor shall provide, operate and maintain administrative and field offices 

required for his staff and would be responsible for Operation and Maintenance, 

furniture, equipment, appliances, janitor services and security of the same. 

  35.6.4 Work yards and Storage Areas 

   The Contractor shall provide, operate and maintain all sheds, fencing, foundations 

and all above ground structures required to store material of equipment brought on 

to the site by him. The Contractor shall be responsible for the security of his entire 

camps, residence, site and field offices work yard and storage area. 

  35.6.5 Water Supply, Sewerage System and Electricity 

   The Contractor shall make his own arrangement, at his own expense for provision, 

operation and maintenance of electric supply, reasonable supplies of raw and 

potable water and sewerage system at the site of works and his labour camps, staff 

residences and offices. The Contractor shall pay all fees, and charges (including 

bills) of whatsoever nature to the concerned departments (if any) in order to 

procure connections of the                                     above facilities and thereafter 

using these facilities. 

  35.6.6 Medical Care 

   The Contractor shall arrange provision of adequate medical facilities for his 

employees. 

   Adequately equipped and properly staffed first aid stations or dispensaries shall be 

provided by the Contractor at camps and other strategic locations, to administer 

first aid treatment at all times free of charge to all persons on the Site, including 

personnel of the Engineer and the Employer. The nature, number and location of 

facilities furnished and the Contractor’s staff for administering first-aid treatment 

shall meet the requirements of the Health Services of the Government of Pakistan 

and of Section III of the Manual “Safety Requirements for Construction by Contract” 

, published by the Employer, and shall be subject to approval by the Engineer. 

  35.6.7 Other Facilities 

   The Contractor shall also be responsible for providing at his own cost other facilities 

for his own staff and labour such as educational, recreational, transport, telephone 

and catering if required. 

 

36. CONSTRUCTION PROCEDURES 

 

 The Contractor shall advise the Engineer of proposed construction procedures in accordance 

with the General Conditions of Contract. 

 

37. NOTIFICATION TO ENGINEER 

 

 The Engineer shall be notified daily in writing of the nature and location of the Works the 

Contractor intends to perform the next day so as to enable necessary inspection and 

measurement to be carried out. The Engineer may, if necessary, direct that longer notice be given 

of certain operations. 
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38. NIGHT WORK 

 

 When work is done at night the Contractor shall maintain from sunset to sunrise such light on or 

about his work and plant as the Engineer may deem necessary for the proper observations of the 

work and the efficient execution thereof. 

 

39. WEATHER 

 

 No work is to be undertaken when, in the opinion of the Engineer, the weather is so unsuitable 

that proper protection of the work cannot be ensured. 

 

 

40. ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE EQUIPMENT 

 

 The Contractor shall comply and enforce compliance by all his sub-contractors with the highest 

standards of safety and accident prevention in accordance with international standards and in 

compliance with all applicable laws, ordinances and statutory provisions. 

 All requisite barriers, fences, warning signs, lights and other safety precautions as required for 

the protection of persons and property on or adjacent to the site shall be provided at the 

Contractor’s cost. 

 All false work, scaffolding and handrails shall be well constructed and secured at all times, Where 

overhead work is being carried out, warning signs shall be installed at ground level clearly warning 

of the overhead work. 

 All warning signs shall be in two languages, English and Urdu, and shall at all times be maintained 

in a clean and legible condition, to the satisfaction of the Engineer. 

 Trash shall be removed at frequent intervals to the satisfaction of the Engineer. 

 Netting shall be provided at all levels where work is in progress, all around the building. 

 

41. SETTING OUT OF WORK AND SURVEY 

 

 41.1 Reference Points, Lines 

 

  The Contractor shall establish benchmarks and / or reference line at the Site in 

accordance with the instructions of the Engineer. The Contractor shall set out its work 

from these benchmarks and lines. The Contractor shall supply plant, equipment, 

materials and labour for checking if required of the survey control by the Engineer. Slope 

stakes will be set by the Contractor before commencement of excavation and will be re-

established as required during progress of work using established benchmarks and 

reference points. 

 

 41.2 Verification  

 

  The Engineer may make checks as the work progress to verify lines and grades 

established by the Contractor and to determine the conformance of the work as if 

progresses with the requirements of the Drawings and Specifications. Such checking by 



Contract Package: PIDCL/SINDH/PSDP/01/01 
Page | 184  

 

the Engineer shall not relieve the Contractor of his responsibility to perform all work in 

accordance with the Drawings and Specifications and the lines and grades given therein. 

  Based upon the basic control, the Contractor shall provide his own primary control points, 

as needed for the Works, and shall preserve and maintain them until otherwise 

authorized. 

  The Contractor shall be responsible for maintaining all survey markers/monuments, and 

property corners. If any markers/monuments are destroyed by the Contractor, the 

Contractor shall arrange, at his own cost, to retrace and replace them to the entire 

satisfaction of the Engineer. If a monument cannot be replaced in its original position, the 

Contractor shall install a witness corner. The Contractor shall complete and file 

monument reference cards on all monuments as per instructions of the Engineer. 

  The Contractor shall provide experienced construction surveyors with adequate 

experience in the construction surveys similar in nature as required by this Contract. 

  Based upon established basic control monuments the Contractor shall establish all lines 

and grades necessary to control the Works, and shall be responsible for all 

measurements that may be required for execution of the Works to the tolerance 

prescribed below. 

  The Contractor shall perform such surveys and computations as are necessary to 

determine quantities of work performed or placed during each progress payment period, 

and shall also perform all surveys necessary for the Engineer to determine final quantities 

of work in place. The Engineer will determine final quantities based on original ground 

levels determined by the Contractor and agreed by the Engineer. 

  The Contractor shall notify the Engineer at least 24 hours before performing a quantity 

survey and, unless specifically waived, quantity surveys shall be performed in the 

presence of an authorized representative of the Engineer. 

  Degree of accuracy for the survey works shall satisfy the following specified tolerances: 

(a) Structure points shall be set within 0.01 foot accuracy from point to point, except 

where tighter tolerances are required: 

(b) Cross-section points shall be located within 0.01 foot, horizontally and 0.01 foot 

vertically. 

(c) Permissible closing error for a leveling line meant for establishing Temporary Bench 

Mark (TBMs) shall not exceed 0.045 x √ M foot, where M is in miles. The permissible 

closing error shall be duly adjusted. 

The Contractor shall provide all materials, equipment and labour required for surveying 

work, including, but not limited to, instruments, stakes, spikes, steel pins, templates, 

platforms, and tools, and except as required to be incorporated in the work or left in place, 

all such materials and equipment, shall remain the property of the Contractor. Surveying 

instruments shall be in perfect working condition and shall be subject to rigid inspection 

for proper operation at least after every two weeks of use. Defective instruments shall be 

promptly replaced or repaired and adjusted to the satisfaction of the Engineer. 

 

Survey data shall be recorded in accordance with recognized professional surveying 

standards. Original field notes, computations, and other surveying data shall be recorded 

in the Contractor furnished field books. Notes or data not in accordance with standard 
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formats will be rejected. Illegible notes or data, or use of erasures on any page of a field 

book will be considered sufficient cause for rejection of part or the entire field book. 

Copied notes or data will not be permitted; therefore, rejection of part or all of a field book 

may necessitate re-surveying, Corrections by ruling or lining out errors will be 

satisfactory. 

The cost of all materials, equipment, surveyors and labour required for surveys for the 

Works and quantity surveys required by this clause shall be deemed to be included in the 

rates and prices of the various items in the Bill of Quantities and no separate 

measurement and payment in their respect shall be made. 

 

  

41.3 Survey Instruments 

 

The Contractor shall maintain at the Site the requisite surveying instruments in perfect 

working conditions to enable the Engineer’s Representative to check levels and lines of 

the work at all times.  

 

42. PAYMENT OF WORK 

 

No payment shall be made for the works involved within the scope of this section of specification 

unless otherwise specifically stated in the Bills of Quantities or herein.  

The cost thereof shall be deemed to have been included in the total price quoted by the 

Contractor. 

 

43. ENVIRONMENTAL PROTECTION 

 

 The Contractor shall exercise care to protect the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring or defacing of the 

natural surroundings in the vicinity of works. Except where clearing is required for the Permanent 

works, approved construction roads and the Temporary Works, and for excavation operations, 

all trees and native vegetation shall be preserved and shall be protected from damage which may 

be caused by the Contractor’s construction operations and equipment. On completion of the 

works, all work areas shall be smoothed and graded in a manner to confirm to the natural 

appearance of the landscape. Where unnecessary destruction, scarring, damage or defacing 

may occur as a result of the Contractor’s operations, it shall be repaired, replanted, or otherwise 

corrected as directed by the Engineer at no additional cost to the Employer. 
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SPECIFICATIONS - TECHNICAL PROVISIONS 

 

 

 

(Pak. PWD Specifications will be followed for execution of the Works) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


